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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

MAIN CONSTRUCTION COST SUMMARY

Construction Start Gross Floor
Area

$/sf Estimated Cost

OPTION 1

Jul-15 50,000 $50.66 $2,533,000

SITEWORK Jul-15 No Work

HAZARDOUS REMOVALS (Allowance) 50,000 $5.00 $250,000

Jul-14 50,000 $55.66 $2,783,000

8% $222,640

2% $55,660

5% $139,150

15.0% $480,068

TOTAL FY2014 COSTS 50,000 $73.61 $3,680,518

Escalation to Start (Jan 2016) 6% $220,831

50,000 $78.03 $3,901,349

MINOR RENOVATION AMES
SCHOOL BUILDING INTO TOWN
HALL & SENIOR CENTER

Fee

Permit (assumed waived by town)

Design and Estimating Contingency

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 2

Jul-15 50,000 $129.77 $6,488,544

SITEWORK Jul-15 $800,000

HAZARDOUS REMOVALS (Allowance) 50,000 $5.00 $250,000

Jul-14 50,000 $150.77 $7,538,544

8% $603,084

2% $150,771

5% $376,927

15.0% $1,300,399

TOTAL FY2014 COSTS 50,000 $199.39 $9,969,725

Escalation to Start (Jan 2016) 6% $598,184

50,000 $211.36 $10,567,909

MAJOR RENOVATION AMES
SCHOOL BUILDING INTO TOWN
HALL & SENIOR CENTER

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 3

Jul-15 50,000 $94.80 $4,740,000

SITEWORK Jul-15 $200,000

HAZARDOUS REMOVALS (Allowance) 50,000 $5.00 $250,000

Jul-14 50,000 $103.80 $5,190,000

8% $415,200

2% $103,800

5% $259,500

15.0% $895,275

TOTAL FY2014 COSTS 50,000 $137.28 $6,863,775

Escalation to Start (Jan 2016) 6% $411,827

50,000 $145.51 $7,275,602

MINOR RENOVATION AMES
SCHOOL BUILDING INTO POLICE
STATION & SENIOR CENTER

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 4

Jul-15 50,000 $180.00 $9,000,000

SITEWORK Jul-15 $800,000

HAZARDOUS REMOVALS (Allowance) 50,000 $5.00 $250,000

Jul-14 50,000 $201.00 $10,050,000

8% $804,000

2% $201,000

5% $502,500

15.0% $1,733,625

TOTAL FY2014 COSTS 50,000 $265.82 $13,291,125

Escalation to Start (Jan 2016) 6% $797,468

50,000 $281.77 $14,088,593

MAJOR RENOVATION AMES
SCHOOL BUILDING INTO POLICE
STATION & SENIOR CENTER

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 5

Jul-15 18,000 $160.00 $2,880,000

Jul-15 3,000 $633.33 $1,900,000

SITEWORK Jul-15 $500,000

HAZARDOUS REMOVALS (Allowance) 18,000 $5.00 $90,000

Jul-14 21,000 $255.71 $5,370,000

8% $429,600

2% $107,400

5% $268,500

15.0% $926,325

TOTAL FY2014 COSTS 21,000 $338.18 $7,101,825

Escalation to Start (Jan 2017) 10% $710,183

21,000 $372.00 $7,812,008

MAJOR RENOVATION TO TOWN
HALL INTO POLICE STATION

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION

ADDITION TO TOWN HALL FOR
POLICE STATION PROGRAM

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

Fee
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 6

Jul-15 11,434 $220.00 $2,515,480

Jul-15 10,549 $280.00 $2,953,720

SITEWORK Jul-15 $800,000

HAZARDOUS REMOVALS (Allowance) 11,434 $5.00 $57,170

Jul-14 21,983 $287.78 $6,326,370

8% $506,110

2% $126,527

5% $316,319

15.0% $1,091,299

TOTAL FY2014 COSTS 21,983 $380.60 $8,366,625

Escalation to Start (Jan 2016) 6% $501,998

21,983 $403.43 $8,868,623

MAJOR RENOVATION TO
EXISTING FIRE STATION

ADDITION TO FIRE STATION

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 7

Jul-15 42,983 $260.00 $11,175,580

DEMOLISH TOWN HALL #REF! 18,000 $8.00 $144,000

DEMOLISH FIRE STATION #REF! 11,434 $8.00 $91,472

SITEWORK Jul-15 $1,676,337

HAZARDOUS REMOVALS (Allowance) 29,434 $5.00 $147,170

Jul-14 42,983 $307.90 $13,234,559

8% $1,058,765

2% $264,691

5% $661,728

15.0% $2,282,961

TOTAL FY2014 COSTS 42,983 $407.20 $17,502,704

Escalation to Start (July 2017) 8% $1,400,216

42,983 $439.78 $18,902,920

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)

NEW PUBLIC SAFETY BUILDING

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

OPTION 8

Jul-15 9,720 $240.00 $2,332,800

Jul-15 6,770 $300.00 $2,031,000

SITEWORK Jul-15 $800,000

HAZARDOUS REMOVALS (Allowance) 9,720 $5.00 $48,600

Jul-14 16,490 $316.09 $5,212,400

8% $416,992

2% $104,248

5% $260,620

15.0% $899,139

TOTAL FY2014 COSTS 16,490 $418.04 $6,893,399

Escalation to Start (Jan 2016) 6% $413,604

16,490 $443.12 $7,307,003

MAJOR RENOVATION TO
EXISTING POLICE STATION

Fee

Design and Estimating Contingency

TOTAL CONSTRUCTION ESCALATED TO START OF
CONSTRUCTION

ADDITION TO POLICE STATION

SUBTOTAL TRADE COSTS

General Conditions

Bonds and Insurances

Permit (assumed waived by town)
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Town of Dedham
New Public Safety Building Options 18-Mar-14
Dedham, MA

Study Estimate

ITEMS NOT CONSIDERED IN THIS ESTIMATE

Items not included in this estimate are:

Land acquisition, feasibility, and financing costs

All professional fees and insurance

Site or existing conditions surveys investigations costs, including to determine

subsoil conditions

All Furnishings, Fixtures and Equipment

Items identified in the design as Not In Contract (NIC)

Items identified in the design as by others

Owner supplied and/or installed items as indicated in the estimate

Rock excavation; special foundations

Utility company back charges, including work required off-site

Work to City streets and sidewalks, (except as noted in this estimate)

Construction or occupancy phasing or off hours’ work, (except as noted in this estimate)

The estimate is based on prevailing wage rates for construction in this market and represents a reasonable opinion of cost. It is
not a prediction of the successful bid from a contractor as bids will vary due to fluctuating market conditions, errors and
omissions, proprietary specifications, lack or surplus of bidders, perception of risk, etc. Consequently the estimate is expected
to fall within the range of bids from a number of competitive contractors or subcontractors, however we do not warrant that
bids or negotiated prices will not vary from the final construction cost estimate.

This estimate includes all direct construction costs, General Contractor's overhead and profit and design contingency. Cost
escalation assumes start dates indicated above.

This study cost estimate was produced from outline drawings, design narratives and other documentation prepared by
Spagnolo Gisness &b Associates and their design team dated February 18th, 2014. Design and engineering changes
occurring subsequent to the issue of these documents have not been incorporated in this estimate.

We have assumed procurement will be publicly bid under C.149 of the Massachusetts General Laws, with public bidding to pre-
qualified subcontractors, open specifications for materials and manufactures.
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

A10 FOUNDATIONS

A1010 Standard Foundations $0

A1020 Special Foundations $0

A1030 Lowest Floor Construction $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $0

B1020 Roof Construction $0 $0 $0.00 0.0%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $0

B2020 Windows $0

B2030 Exterior Doors $0 $0 $0.00 0.0%

B30 ROOFING

B3010 Roof Coverings $0

B3020 Roof Openings $0 $0 $0.00 0.0%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $210,000

C1020 Interior Doors $25,000

C1030 Specialties/Millwork $55,000 $290,000 $5.80 11.4%

C20 STAIRCASES

C2010 Stair Construction $0

C2020 Stair Finishes $0 $0 $0.00 0.0%

C30 INTERIOR FINISHES

C3010 Wall Finishes $125,000

C3020 Floor Finishes $364,976

C3030 Ceiling Finishes $213,750 $703,726 $14.07 27.8%

D10 CONVEYING SYSTEMS

D1010 Elevator $300,000 $300,000 $6.00 11.8%

D20 PLUMBING

D20 Plumbing $0 $0 $0.00 0.0%

D30 HVAC

D30 HVAC $238,012 $238,012 $4.76 9.4%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

D40 FIRE PROTECTION

D40 Fire Protection $300,000 $300,000 $6.00 11.8%

D50 ELECTRICAL

D5010 Service & Distribution $4,500

D5020 Lighting & Power $325,000

D5030 Communication & Security Systems $125,000

D5040 Other Electrical Systems $33,000 $487,500 $9.75 19.2%

E10 EQUIPMENT

E10 Equipment $0 $0 $0.00 0.0%

E20 FURNISHINGS

E2010 Fixed Furnishings $0

E2020 Movable Furnishings NIC $0 $0.00 0.0%

F10 SPECIAL CONSTRUCTION

F10 Special Construction $0 $0 $0.00 0.0%

F20 SELECTIVE BUILDING DEMOLITION

F2010 Building Elements Demolition $213,762

F2020 Hazardous Components Abatement $0 $213,762 $4.28 8.4%

TOTAL DIRECT COST (Trade Costs) $2,533,000 $50.66 100.0%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

1 GROSS FLOOR AREA CALCULATION
2

3 Basement 12,200
4 1st floor 12,600
5 2nd floor 12,600
6 3rd floor 12,600
7

8 TOTAL GROSS FLOOR AREA (GFA) 50,000 sf

9

10

11 A10 FOUNDATIONS
12

13 A1010 STANDARD FOUNDATIONS
14 No work required
15 SUBTOTAL
16

17 A1020 SPECIAL FOUNDATIONS

18 SUBTOTAL

19

20 A1030 LOWEST FLOOR CONSTRUCTION
21 No work required
22 SUBTOTAL
23

24 TOTAL - FOUNDATIONS

25

26

27 B10 SUPERSTRUCTURE

28

29 B1010 FLOOR CONSTRUCTION

30 No work required
31 SUBTOTAL
32

33 B1020 ROOF CONSTRUCTION
34 No work required
35 SUBTOTAL
36

37 TOTAL - SUPERSTRUCTURE

38

39

40 B20 EXTERIOR CLOSURE

41

42 B2010 EXTERIOR WALLS
43 No exterior work planned
44 SUBTOTAL

45

46 B2020 WINDOWS

47 No exterior work planned
48 SUBTOTAL

49

50 B2030 EXTERIOR DOORS
51 No exterior work planned
52 SUBTOTAL

53

54 TOTAL - EXTERIOR CLOSURE

55

56

57 B30 ROOFING
58
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

59 B3010 ROOF COVERINGS
60 Existing Roof To remain

61 SUBTOTAL

62

63 B3020 ROOF OPENINGS
64 No work required
65 SUBTOTAL

66

67 TOTAL - ROOFING

68

69

70 C10 INTERIOR CONSTRUCTION

71

72 C1010 PARTITIONS

73 79000 Patch existing walls for new sprinkler system 1 ls 25,000.00 25,000

74 79000 Allowance for 10% of area to be new partitions 5,000 gsf 22.00 110,000

75 79000 New elevator shaft 1 ls 75,000.00 75,000

76 SUBTOTAL 210,000
77

78 C1020 INTERIOR DOORS
79 81000 Allowance for 10% of area to be new doors 5,000 gsf 5.00 25,000

80 SUBTOTAL $25,000

81

82 C1030 SPECIALTIES / MILLWORK
83 101600 Existing toilet accessories to remain

84 104000 Site signage 1 ls 5,000.00 5,000

85 104000 Room Signs 50,000 sf 0.25 12,500

86 61000 Miscellaneous blocking throughout building 50,000 sf 0.50 25,000

87 79000 Miscellaneous sealants throughout building 50,000 sf 0.25 12,500

88 SUBTOTAL $55,000
89

90 TOTAL - INTERIOR CONSTRUCTION $290,000

91

92

93 C20 STAIRCASES
94

95 C2010 STAIR CONSTRUCTION

96 No work to existing stairs assumed
97 SUBTOTAL
98

99 C2020 STAIR FINISHES
100 No work to existing stairs assumed
101 SUBTOTAL
102

103 TOTAL - STAIRCASES

104

105

106 C30 INTERIOR FINISHES
107

108 C3010 WALL FINISHES
109 99000 Allowance to paint new and existing walls etc. 50,000 sf 2.50 125,000
110 93000 Ceramic tile at existing toilet rooms to remain
111 SUBTOTAL $125,000

112

113 C3020 FLOOR FINISHES
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

114 96800 New Carpet 37,472 sf 5.11 191,482

115 93000 Ceramic tile at existing toilet rooms to remain

116 96500 Rubber base 7,494 lf 3.15 23,606

117 33000 Patch existing slab with Ardex 37,472 sf 4.00 149,888

118 SUBTOTAL $364,976
119

120 C3030 CEILING FINISHES

121 95100 ACT ceilings; 2 x 2 fiberglass 45,000 sf 4.75 213,750

122 SUBTOTAL $213,750

123

124 TOTAL - INTERIOR FINISHES $703,726
125

126

127 D10 CONVEYING SYSTEMS

128

129 D1010 ELEVATOR

130 142000 Passenger elevator, 4 stop 1 ea 300,000.00 300,000

131 SUBTOTAL $300,000

132

133

134 TOTAL - CONVEYING SYSTEMS $300,000

135

136

137 D20 PLUMBING
138

139 D20 PLUMBING, GENERALLY

140 Existing plumbing to remain

141 SUBTOTAL
142

143 TOTAL - PLUMBING

144

145

146 D30 HVAC

147

148 D30 HVAC, GENERALLY
149 230000 New heat pumps 1 ls 75,012.00 75,012

150 230000 Sheet metal & Accessories

151 230000 Ductwork; modify 10% of existing ductwork 5,000 sf 12.00 60,000

152 230000 Duct insulation 1 ls 30,000.00 30,000

153 230000 Clean existing ductwork 1 ls 20,000.00 20,000

154 230000 Automatic Temperature Controls

155 230000 Automatic temperature controls; modify existing 50,000 gsf 0.50 25,000

156 230000 System Testing & Balancing

157 230000 System testing & balancing 1 ls 13,000.00 13,000

158 230000 Miscellaneous

159 230000 Demolition 1 ls 10,000.00 10,000

160 230000 Equipment start-up and inspection 1 ls 5,000.00 5,000

161 SUBTOTAL 238,012

162

163 TOTAL - HVAC $238,012

164

165

166 D40 FIRE PROTECTION

167
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

168 D40 FIRE PROTECTION, GENERALLY
169 210000 New sprinkler system; NFPA 13 (assumed fire pump

not required)
50,000 sf 5.00 250,000

170 210000 New water service for sprinkler system 1 ls 50,000.00 50,000
171 SUBTOTAL $300,000

172

173 TOTAL - FIRE PROTECTION $300,000

174

175

176 D50 ELECTRICAL

177

178 260000 D5010 SERVICE & DISTRIBUTION
179 260000 Gear & Distribution
180 Existing to remain
181 260000 Elevator cab power 30A feed, connection & disconnect 1 ea 1,000.00 1,000

182 260000 Elevator FSS, enclosed CB, feed and connection 1 ea 3,500.00 3,500
183 260000 SUBTOTAL 4,500
184 260000

185 260000 D5020 LIGHTING & POWER

186 260000 Lighting & Branch Power
187 260000 Lighting
188 260000 Remove existing and install new lighting and

distribution system
50,000 gsf 6.00 300,000

189 260000

190 260000 Branch devices

191 260000 New receptacles and distribution for 10% of new walls 5,000 sf 5.00 25,000

192 260000 SUBTOTAL $325,000
193 260000

194 260000 D5030 COMMUNICATION & SECURITY SYSTEMS
195 260000 Telephone/Data/CATV

196 260000 New tele/com distribution; risers to remain 50,000 gsf 1.00 50,000

197 260000 Fire Alarm

198 260000 Modify/reuse existing FA system 50,000 gsf 1.50 75,000

199 260000 SUBTOTAL $125,000
200 260000

201 260000 D5040 OTHER ELECTRICAL SYSTEMS

202 260000 Miscellaneous

203 260000 Demolition 1 ls 15,000.00 15,000

204 260000 Temp power and lights 1 ls 10,000.00 10,000

205 260000 Fees & Permits 1 ls 8,000.00 8,000

206 SUBTOTAL $33,000

207

208 TOTAL - ELECTRICAL $487,500
209

210

211 E10 EQUIPMENT
212

213 E10 EQUIPMENT, GENERALLY
214 No work required
215 SUBTOTAL

216

217 TOTAL - EQUIPMENT

218

219
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 1 - MINOR RENOVATION TO AMES SCHOOL

220 E20 FURNISHINGS
221

222 E2010 FIXED FURNISHINGS

223 No work required
224 SUBTOTAL
225

226 E2020 MOVABLE FURNISHINGS
227 All movable furnishings to be provided and installed

by owner
228 SUBTOTAL NIC
229

230 TOTAL - FURNISHINGS

231

232

233 F10 SPECIAL CONSTRUCTION
234

235 F10 SPECIAL CONSTRUCTION

236 13500 No work in this section

237 SUBTOTAL
238

239 TOTAL - SPECIAL CONSTRUCTION
240

241

242 F20 SELECTIVE BUILDING DEMOLITION
243

244 F2010 BUILDING ELEMENTS DEMOLITION

245 24119 Decommission existing elevator 1 ls 35,000.00 35,000
246 24119 Remove floor finishes; Lobby, common spaces and

bathrooms to remain
37,472 sf 1.25 46,840

247 24119 Remove ceiling finishes 45,000 sf 1.00 45,000

247 24119 Remove existing interior partitions 12,024 sf 3.00 36,072

248 24119 Remove single doors and frames 29 loc 100.00 2,900

249 24119 Remove double doors and frames 3 loc 150.00 450

250 24119 Remove existing smoke and heat detection system 50,000 sf 0.25 12,500

251 24119 Remove miscellaneous mechanical equipment 1 ea 15,000.00 15,000

252 24119 Miscellaneous demolition/protection 1 ls 20,000.00 20,000

253 SUBTOTAL $213,762

254

255 F2020 HAZARDOUS COMPONENTS ABATEMENT
256 02121 Hazardous Materials Abatement - Allowance Excl

257 SUBTOTAL

258

259 TOTAL - SELECTIVE BUILDING DEMOLITION $213,762

260
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

A10 FOUNDATIONS

A1010 Standard Foundations $0

A1020 Special Foundations $0

A1030 Lowest Floor Construction $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $0

B1020 Roof Construction $0 $0 $0.00 0.0%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $185,136

B2020 Windows $796,720

B2030 Exterior Doors $0 $981,856 $19.64 15.1%

B30 ROOFING

B3010 Roof Coverings $0

B3020 Roof Openings $0 $0 $0.00 0.0%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $770,000

C1020 Interior Doors $175,000

C1030 Specialties/Millwork $276,700 $1,221,700 $24.43 18.8%

C20 STAIRCASES

C2010 Stair Construction $0

C2020 Stair Finishes $0 $0 $0.00 0.0%

C30 INTERIOR FINISHES

C3010 Wall Finishes $230,000

C3020 Floor Finishes $364,976

C3030 Ceiling Finishes $213,750 $808,726 $16.17 12.5%

D10 CONVEYING SYSTEMS

D1010 Elevator $300,000 $300,000 $6.00 4.6%

D20 PLUMBING

D20 Plumbing $200,000 $200,000 $4.00 3.1%

D30 HVAC

D30 HVAC $1,750,000 $1,750,000 $35.00 27.0%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

D40 FIRE PROTECTION

D40 Fire Protection $300,000 $300,000 $6.00 4.6%

D50 ELECTRICAL

D5010 Service & Distribution $54,500

D5020 Lighting & Power $475,000

D5030 Communication & Security Systems $125,000

D5040 Other Electrical Systems $33,000 $687,500 $13.75 10.6%

E10 EQUIPMENT

E10 Equipment $0 $0 $0.00 0.0%

E20 FURNISHINGS

E2010 Fixed Furnishings $0

E2020 Movable Furnishings NIC $0 $0.00 0.0%

F10 SPECIAL CONSTRUCTION

F10 Special Construction $0 $0 $0.00 0.0%

F20 SELECTIVE BUILDING DEMOLITION

F2010 Building Elements Demolition $238,762

F2020 Hazardous Components Abatement $0 $238,762 $4.78 3.7%

TOTAL DIRECT COST (Trade Costs) $6,488,544 $129.77 100.0%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

1 GROSS FLOOR AREA CALCULATION
2

3 Basement 12,200
4 1st floor 12,600
5 2nd floor 12,600
6 3rd floor 12,600
7

8 TOTAL GROSS FLOOR AREA (GFA) 50,000 sf

9

10

11 A10 FOUNDATIONS
12

13 A1010 STANDARD FOUNDATIONS
14 No work required
15 SUBTOTAL
16

17 A1020 SPECIAL FOUNDATIONS

18 No work required
19 SUBTOTAL

20

21 A1030 LOWEST FLOOR CONSTRUCTION
22 No work required
23 SUBTOTAL
24

25 TOTAL - FOUNDATIONS

26

27

28 B10 SUPERSTRUCTURE

29

30 B1010 FLOOR CONSTRUCTION

31 No work required
32 SUBTOTAL
33

34 B1020 ROOF CONSTRUCTION
35 No work required
36 SUBTOTAL
37

38 TOTAL - SUPERSTRUCTURE

39

40

41 B20 EXTERIOR CLOSURE

42

43 B2010 EXTERIOR WALLS
44 75000 Repair missing or damaged wood shingles and trim;

allowance to repair existing trim
13,224 sf 12.00 158,688

45 75000 Paint existing trim 13,224 sf 2.00 26,448

46 SUBTOTAL $185,136

47

48 B2020 WINDOWS

49 75000 Replace existing wood historical windows 1 ls 796,720.00 796,720

50 SUBTOTAL $796,720

51

52 B2030 EXTERIOR DOORS
53 No exterior work planned to existing doors
54 SUBTOTAL

55

56 TOTAL - EXTERIOR CLOSURE $981,856
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

57

58

59 B30 ROOFING
60

61 B3010 ROOF COVERINGS
62 Existing Roof To remain

63 SUBTOTAL

64

65 B3020 ROOF OPENINGS
66 No work required
67 SUBTOTAL

68

69 TOTAL - ROOFING

70

71

72 C10 INTERIOR CONSTRUCTION

73

74 C1010 PARTITIONS

75 79000 Allowance for new partitions at Town Hall program 35,000 gsf 22.00 770,000

76 SUBTOTAL $770,000
77

78 C1020 INTERIOR DOORS
79 81000 Allowance for new doors at Town Hall 35,000 gsf 5.00 175,000

80 SUBTOTAL $175,000

81

82 C1030 SPECIALTIES / MILLWORK
83 101600 Existing toilet accessories to remain

84 101000 Specialties and casework in Town Hall program 35,000 sf 6.00 210,000

85 104000 Room Signs 50,000 gsf 0.25 12,500

86 104750 Fire extinguisher cabinets 12 ea 350.00 4,200

87 61000 Miscellaneous blocking throughout building 50,000 gsf 0.50 25,000

88 79000 Miscellaneous sealants throughout building 50,000 gsf 0.50 25,000

89 SUBTOTAL $276,700
90

91 TOTAL - INTERIOR CONSTRUCTION $1,221,700
92

93

94 C20 STAIRCASES
95

96 C2010 STAIR CONSTRUCTION
97 No work to existing stairs assumed
98 SUBTOTAL
99

100 C2020 STAIR FINISHES
101 No work to existing stairs assumed
102 SUBTOTAL
103

104 TOTAL - STAIRCASES

105

106

107 C30 INTERIOR FINISHES
108

109 C3010 WALL FINISHES
110 99000 Allowance to paint new and existing walls etc. 50,000 sf 2.50 125,000
111 93000 Ceramic tile at existing toilet rooms to remain
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

112 93000 Wall finishes to Town Hall program 35,000 sf 3.00 105,000
113 SUBTOTAL $230,000

114

115 C3020 FLOOR FINISHES

116 96800 New Carpet 37,472 sf 5.11 191,482

117 93000 Ceramic tile at existing toilet rooms to remain

118 96500 Rubber base 7,494 lf 3.15 23,606

119 33000 Patch existing slab with Ardex 37,472 sf 4.00 149,888

120 SUBTOTAL $364,976
121

122 C3030 CEILING FINISHES

123 95100 ACT ceilings; 2 x 2 fiberglass 45,000 sf 4.75 213,750

124 SUBTOTAL $213,750

125

126 TOTAL - INTERIOR FINISHES $808,726
127

128

129 D10 CONVEYING SYSTEMS

130

131 D1010 ELEVATOR

132 142000 Passenger elevator, 4 stop 1 ea 300,000.00 300,000

133 SUBTOTAL $300,000

134

135

136 TOTAL - CONVEYING SYSTEMS $300,000

137

138

139 D20 PLUMBING
140

141 D20 PLUMBING, GENERALLY

142 Renovate existing plumbing 1 ls 200,000.00 200,000

143 SUBTOTAL $200,000
144

145 TOTAL - PLUMBING $200,000

146

147

148 D30 HVAC

149

150 D30 HVAC, GENERALLY
151 230000 New HVAC system 50,000 gsf 35.00 1,750,000

152 SUBTOTAL $1,750,000

153

154 TOTAL - HVAC $1,750,000

155

156

157 D40 FIRE PROTECTION

158

159 D40 FIRE PROTECTION, GENERALLY

160 210000 New sprinkler system; NFPA 13 (assumed fire pump
not required)

50,000 gsf 5.00 250,000

161 210000 New water service for sprinkler system 1 ls 50,000.00 50,000
162 SUBTOTAL $300,000

163

164 TOTAL - FIRE PROTECTION $300,000

165

166
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

167 D50 ELECTRICAL

168

169 260000 D5010 SERVICE & DISTRIBUTION
170 260000 Gear & Distribution
171 Existing to remain
172 260000 Elevator cab power 30A feed, connection & disconnect 1 ea 1,000.00 1,000

173 260000 Elevator FSS, enclosed CB, feed and connection 1 ea 3,500.00 3,500
174 260000 Equipment connections 50,000 gsf 1.00 50,000
175 260000 SUBTOTAL 54,500
176 260000

177 260000 D5020 LIGHTING & POWER

178 260000 Lighting & Branch Power
179 260000 Lighting
180 260000 Remove existing and install new lighting and

distribution system
50,000 gsf 6.00 300,000

181 260000

182 260000 Branch devices

183 260000 New receptacles and distribution for Town Hall
program

35,000 sf 5.00 175,000

184 260000 SUBTOTAL $475,000
185 260000

186 260000 D5030 COMMUNICATION & SECURITY SYSTEMS
187 260000 Telephone/Data/CATV

188 260000 New tele/com distribution; risers to remain 50,000 gsf 1.00 50,000

189 260000 Fire Alarm

190 260000 Modify/reuse existing FA system 50,000 gsf 1.50 75,000

191 260000 SUBTOTAL $125,000
192 260000

193 260000 D5040 OTHER ELECTRICAL SYSTEMS
194 260000 Miscellaneous

195 260000 Demolition 1 ls 15,000.00 15,000

196 260000 Temp power and lights 1 ls 10,000.00 10,000

197 260000 Fees & Permits 1 ls 8,000.00 8,000

198 SUBTOTAL $33,000

199

200 TOTAL - ELECTRICAL $687,500
201

202

203 E10 EQUIPMENT
204

205 E10 EQUIPMENT, GENERALLY
206 No work required
207 SUBTOTAL

208

209 TOTAL - EQUIPMENT

210

211

212 E20 FURNISHINGS
213

214 E2010 FIXED FURNISHINGS

215 No work required
216 SUBTOTAL
217

218 E2020 MOVABLE FURNISHINGS
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 2 - MAJOR RENOVATION TO AMES SCHOOL

219 All movable furnishings to be provided and installed
by owner

220 SUBTOTAL NIC
221

222 TOTAL - FURNISHINGS

223

224

225 F10 SPECIAL CONSTRUCTION
226

227 F10 SPECIAL CONSTRUCTION

228 13500 No work in this section

229 SUBTOTAL
230

231 TOTAL - SPECIAL CONSTRUCTION
232

233

234 F20 SELECTIVE BUILDING DEMOLITION
235

236 F2010 BUILDING ELEMENTS DEMOLITION

237 24119 Decommission existing elevator 1 ls 35,000.00 35,000
238 24119 Remove floor finishes; Lobby, common spaces and

bathrooms to remain
37,472 sf 1.25 46,840

239 24119 Remove ceiling finishes 45,000 sf 1.00 45,000

240 24119 Remove existing interior partitions 12,024 sf 3.00 36,072

241 24119 Remove single doors and frames 29 loc 100.00 2,900

242 24119 Remove double doors and frames 3 loc 150.00 450

243 24119 Remove existing smoke and heat detection system 50,000 sf 0.75 37,500

244 24119 Remove miscellaneous mechanical equipment 1 ea 15,000.00 15,000

245 24119 Miscellaneous demolition/protection 1 ls 20,000.00 20,000

246 SUBTOTAL $238,762

247

248 F2020 HAZARDOUS COMPONENTS ABATEMENT
249 02121 Hazardous Materials Abatement - Allowance Excl

250 SUBTOTAL

251

252 TOTAL - SELECTIVE BUILDING DEMOLITION $238,762

253

Dedham Public Safety Building Options Rev1 Page 24 PMC - Project Management Cost



Town of Dedham 18-Mar-14
New Public Safety Building Options
Dedham, MA

Study Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK

1

2 G SITEWORK
3

4 G10 SITE PREPARATION & DEMOLITION
5 Site Demolitions and Relocations
6 24116 Site construction fence/barricades 1,300 lf 12.00 15,600
7 24116 Sawcut and remove concrete paving including curbs 5,600 sf 1.50 8,400

8 24116 Remove existing curbs 2,466 lf 6.00 14,796

9 24116 Miscellaneous site demolition 1 ls 10,000.00 10,000

10 Site Earthwork
11 312000 Erosion control fence 1,300 lf 11.00 14,300
12 SUBTOTAL 63,096
13

14 G20 SITE IMPROVEMENTS
15 Roadways and Parking Lots; Resurface Existing
16 321000 Bit. Concrete paving 47,350 sf
17 321000 Scarify existing paving 47,350 sf 1.00 47,350

18 321000 bituminous concrete; top coat to existing base 5,261 sy 18.00 94,698

19 321000 Road markings 1 ls 1,200.00 1,200

20 321000 Vertical concrete curbs 2,466 lf 22.00 54,252

21 Pedestrian Paving

22 Concrete walkways 5,600 sf

23 321000 gravel base; 6" thick 104 cy 30.00 3,120

24 321000 4" concrete walkways 5,600 sf 6.50 36,400

25 318000 Allowance for miscellaneous site signage 1 ls 5,000.00 5,000

26 329000 Pruning/maintenance existing landscaping 1 ls 3,000.00 3,000

27 SUBTOTAL 245,020
28

29

30 G40 ELECTRICAL UTILITIES
31 260000 Site lighting allowance 1 ls 50,000.00 50,000
32 SUBTOTAL 50,000

TOTAL - SITE DEVELOPMENT $358,116
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

A10 FOUNDATIONS

A1010 Standard Foundations $0

A1020 Special Foundations $0

A1030 Lowest Floor Construction $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $0

B1020 Roof Construction $0 $0 $0.00 0.0%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $0

B2020 Windows $98,012

B2030 Exterior Doors $0 $98,012 $1.96 2.1%

B30 ROOFING

B3010 Roof Coverings $0

B3020 Roof Openings $0 $0 $0.00 0.0%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $135,000

C1020 Interior Doors $65,000

C1030 Specialties/Millwork $554,000 $754,000 $15.08 15.9%

C20 STAIRCASES

C2010 Stair Construction $0

C2020 Stair Finishes $0 $0 $0.00 0.0%

C30 INTERIOR FINISHES

C3010 Wall Finishes $125,000

C3020 Floor Finishes $427,976

C3030 Ceiling Finishes $233,750 $786,726 $15.73 16.6%

D10 CONVEYING SYSTEMS

D1010 Elevator $300,000 $300,000 $6.00 6.3%

D20 PLUMBING

D20 Plumbing $200,000 $200,000 $4.00 4.2%

D30 HVAC

D30 HVAC $163,000 $163,000 $3.26 3.4%

Dedham Public Safety Building Options Rev1 Page 26 PMC - Project Management Cost



Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

D40 FIRE PROTECTION

D40 Fire Protection $300,000 $300,000 $6.00 6.3%

D50 ELECTRICAL

D5010 Service & Distribution $184,500

D5020 Lighting & Power $325,000

D5030 Communication & Security Systems $377,000

D5040 Other Electrical Systems $33,000 $919,500 $18.39 19.4%

E10 EQUIPMENT

E10 Equipment $0 $0 $0.00 0.0%

E20 FURNISHINGS

E2010 Fixed Furnishings $105,000

E2020 Movable Furnishings NIC $105,000 $2.10 2.2%

F10 SPECIAL CONSTRUCTION

F10 Special Construction $900,000 $900,000 $18.00 19.0%

F20 SELECTIVE BUILDING DEMOLITION

F2010 Building Elements Demolition $213,762

F2020 Hazardous Components Abatement $0 $213,762 $4.28 4.5%

TOTAL DIRECT COST (Trade Costs) $4,740,000 $94.80 100.0%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

1 GROSS FLOOR AREA CALCULATION
2

3 Basement 12,200
4 1st floor 12,600
5 2nd floor 12,600
6 3rd floor 12,600
7

8 TOTAL GROSS FLOOR AREA (GFA) 50,000 sf

9

10

11 A10 FOUNDATIONS
12

13 A1010 STANDARD FOUNDATIONS
14 No work required
15 SUBTOTAL
16

17 A1020 SPECIAL FOUNDATIONS

18 SUBTOTAL

19

20 A1030 LOWEST FLOOR CONSTRUCTION
21 No work required
22 SUBTOTAL
23

24 TOTAL - FOUNDATIONS

25

26

27 B10 SUPERSTRUCTURE

28

29 B1010 FLOOR CONSTRUCTION

30 No work required
31 SUBTOTAL
32

33 B1020 ROOF CONSTRUCTION
34 No work required
35 SUBTOTAL
36

37 TOTAL - SUPERSTRUCTURE

38

39

40 B20 EXTERIOR CLOSURE

41

42 B2010 EXTERIOR WALLS
43 No exterior work planned
44 SUBTOTAL

45

46 B2020 WINDOWS

47 79000 Exterior window upgrades 1 ls 98,012.00 98,012

48 SUBTOTAL $98,012

49

50 B2030 EXTERIOR DOORS
51 No exterior work planned
52 SUBTOTAL

53

54 TOTAL - EXTERIOR CLOSURE $98,012

55

56

57 B30 ROOFING
58
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

59 B3010 ROOF COVERINGS
60 Existing Roof To remain

61 SUBTOTAL

62

63 B3020 ROOF OPENINGS
64 No work required
65 SUBTOTAL

66

67 TOTAL - ROOFING

68

69

70 C10 INTERIOR CONSTRUCTION

71

72 C1010 PARTITIONS

73 79000 Patch existing walls for new sprinkler system 1 ls 25,000.00 25,000

74 79000 Allowance for 10% of area to be new partitions 5,000 gsf 22.00 110,000

75 SUBTOTAL $135,000
76

77 C1020 INTERIOR DOORS
78 81000 Premium for secure police station doors 1 ls 40,000.00 40,000

79 81000 Allowance for 10% of area to be new doors 5,000 gsf 5.00 25,000

80 SUBTOTAL $65,000

81

82 C1030 SPECIALTIES / MILLWORK
83 101600 Existing toilet accessories to remain

84 104000 Site signage 1 ls 5,000.00 5,000

85 104000 Police station specialties 1 ls 499,000.00 499,000

86 104000 Room Signs 50,000 sf 0.25 12,500

87 61000 Miscellaneous blocking throughout building 50,000 sf 0.50 25,000

88 79000 Miscellaneous sealants throughout building 50,000 sf 0.25 12,500

89 SUBTOTAL $554,000
90

91 TOTAL - INTERIOR CONSTRUCTION $754,000

92

93

94 C20 STAIRCASES
95

96 C2010 STAIR CONSTRUCTION

97 No work to existing stairs assumed
98 SUBTOTAL
99

100 C2020 STAIR FINISHES
101 No work to existing stairs assumed
102 SUBTOTAL
103

104 TOTAL - STAIRCASES

105

106

107 C30 INTERIOR FINISHES
108

109 C3010 WALL FINISHES
110 99000 Allowance to paint new and existing walls etc. 50,000 sf 2.50 125,000
111 93000 Ceramic tile at existing toilet rooms to remain
112 SUBTOTAL $125,000

113
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

114 C3020 FLOOR FINISHES

115 96800 New Carpet 37,472 sf 5.11 191,482

116 96800 Premium floor finishes at police station 21,000 sf 3.00 63,000

117 93000 Ceramic tile at existing toilet rooms to remain

118 96500 Rubber base 7,494 lf 3.15 23,606

119 33000 Patch existing slab with Ardex 37,472 sf 4.00 149,888

120 SUBTOTAL $427,976
121

122 C3030 CEILING FINISHES

123 95100 Premium ceiling finishes at police station 1 ls 20,000.00 20,000

124 95100 ACT ceilings; 2 x 2 fiberglass 45,000 sf 4.75 213,750

125 SUBTOTAL $233,750

126

127 TOTAL - INTERIOR FINISHES $786,726
128

129

130 D10 CONVEYING SYSTEMS

131

132 D1010 ELEVATOR

133 142000 Passenger elevator, 4 stop 1 ea 300,000.00 300,000

134 SUBTOTAL $300,000

135

136

137 TOTAL - CONVEYING SYSTEMS $300,000

138

139

140 D20 PLUMBING
141

142 D20 PLUMBING, GENERALLY

143 Renovate existing plumbing 1 ls 200,000.00 200,000

144 SUBTOTAL $200,000
145

146 TOTAL - PLUMBING $200,000

147

148

149 D30 HVAC

150

151 D30 HVAC, GENERALLY
152 230000 Sheet metal & Accessories

153 230000 Ductwork; modify 10% of existing ductwork 5,000 sf 12.00 60,000

154 230000 Duct insulation 1 ls 30,000.00 30,000

155 230000 Clean existing ductwork 1 ls 20,000.00 20,000

156 230000 Automatic Temperature Controls

157 230000 Automatic temperature controls; modify existing 50,000 gsf 0.50 25,000

158 230000 System Testing & Balancing

159 230000 System testing & balancing 1 ls 13,000.00 13,000

160 230000 Miscellaneous

161 230000 Demolition 1 ls 10,000.00 10,000

162 230000 Equipment start-up and inspection 1 ls 5,000.00 5,000

163 SUBTOTAL $163,000

164

165 TOTAL - HVAC $163,000

166

167
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

168 D40 FIRE PROTECTION

169

170 D40 FIRE PROTECTION, GENERALLY
171 210000 New sprinkler system; NFPA 13 (assumed fire pump

not required)
50,000 sf 5.00 250,000

172 210000 New water service for sprinkler system 1 ls 50,000.00 50,000
173 SUBTOTAL $300,000

174

175 TOTAL - FIRE PROTECTION $300,000

176

177

178 D50 ELECTRICAL

179

180 260000 D5010 SERVICE & DISTRIBUTION
181 260000 Gear & Distribution
182 Existing to remain
183 260000 Elevator cab power 30A feed, connection & disconnect 1 ea 1,000.00 1,000

184 260000 Elevator FSS, enclosed CB, feed and connection 1 ea 3,500.00 3,500
185 260000 New Emergency Generator and 911 related work 1 ls 180,000.00 180,000
186 260000 SUBTOTAL 184,500
187 260000

188 260000 D5020 LIGHTING & POWER

189 260000 Lighting & Branch Power
190 260000 Lighting
191 260000 Remove existing and install new lighting and

distribution system
50,000 gsf 6.00 300,000

192 260000

193 260000 Branch devices

194 260000 New receptacles and distribution for 10% of new walls 5,000 sf 5.00 25,000

195 260000 SUBTOTAL $325,000
196 260000

197 260000 D5030 COMMUNICATION & SECURITY SYSTEMS
198 260000 Telephone/Data/CATV

199 260000 New tele/com distribution; risers to remain 50,000 gsf 1.00 50,000

200 260000 Fire Alarm

201 260000 Modify/reuse existing FA system 50,000 gsf 1.50 75,000

202 260000 Security and Police Station Upgrades

203 260000 New security systems 21,000 gsf 12.00 252,000

204 260000 SUBTOTAL $377,000
205 260000

206 260000 D5040 OTHER ELECTRICAL SYSTEMS

207 260000 Miscellaneous

208 260000 Demolition 1 ls 15,000.00 15,000

209 260000 Temp power and lights 1 ls 10,000.00 10,000

210 260000 Fees & Permits 1 ls 8,000.00 8,000

211 SUBTOTAL $33,000

212

213 TOTAL - ELECTRICAL $919,500
214

215

216 E10 EQUIPMENT
217
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 3 - MINOR RENOVATION TO AMES SCHOOL

218 E10 EQUIPMENT, GENERALLY
219 No work required
220 SUBTOTAL

221

222 TOTAL - EQUIPMENT

223

224

225 E20 FURNISHINGS
226

227 E2010 FIXED FURNISHINGS

228 260000 Casework for police station program 21,000 gsf 5.00 105,000

229 SUBTOTAL $105,000
230

231 E2020 MOVABLE FURNISHINGS
232 All movable furnishings to be provided and installed

by owner
233 SUBTOTAL NIC
234

235 TOTAL - FURNISHINGS $105,000

236

237

238 F10 SPECIAL CONSTRUCTION
239

240 F10 SPECIAL CONSTRUCTION

241 24119 Sally port 1 ls 300,000.00 300,000
242 24119 Firing Range 1 ls 300,000.00 300,000
243 24119 Holding cells 1 ls 300,000.00 300,000
244 SUBTOTAL $900,000
245

246 TOTAL - SPECIAL CONSTRUCTION $900,000

247

248

249 F20 SELECTIVE BUILDING DEMOLITION
250

251 F2010 BUILDING ELEMENTS DEMOLITION

252 24119 Decommission existing elevator 1 ls 35,000.00 35,000
253 24119 Remove floor finishes; Lobby, common spaces and

bathrooms to remain
37,472 sf 1.25 46,840

254 24119 Remove ceiling finishes 45,000 sf 1.00 45,000

255 24119 Remove existing interior partitions 12,024 sf 3.00 36,072

256 24119 Remove single doors and frames 29 loc 100.00 2,900

257 24119 Remove double doors and frames 3 loc 150.00 450

258 24119 Remove existing smoke and heat detection system 50,000 sf 0.25 12,500

259 24119 Remove miscellaneous mechanical equipment 1 ea 15,000.00 15,000

260 24119 Miscellaneous demolition/protection 1 ls 20,000.00 20,000

261 SUBTOTAL $213,762

262

263 F2020 HAZARDOUS COMPONENTS ABATEMENT
264 02121 Hazardous Materials Abatement - Allowance Excl

265 SUBTOTAL

266

267 TOTAL - SELECTIVE BUILDING DEMOLITION $213,762

268
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

A10 FOUNDATIONS

A1010 Standard Foundations $0

A1020 Special Foundations $0

A1030 Lowest Floor Construction $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE

B1010 Upper Floor Construction $0

B1020 Roof Construction $0 $0 $0.00 0.0%

B20 EXTERIOR CLOSURE

B2010 Exterior Walls $185,136

B2020 Windows $796,720

B2030 Exterior Doors $141,456 $1,123,312 $22.47 12.5%

B30 ROOFING

B3010 Roof Coverings $0

B3020 Roof Openings $0 $0 $0.00 0.0%

C10 INTERIOR CONSTRUCTION

C1010 Partitions $814,000

C1020 Interior Doors $225,000

C1030 Specialties/Millwork $309,700 $1,348,700 $26.97 15.0%

C20 STAIRCASES

C2010 Stair Construction $0

C2020 Stair Finishes $0 $0 $0.00 0.0%

C30 INTERIOR FINISHES

C3010 Wall Finishes $236,000

C3020 Floor Finishes $514,976

C3030 Ceiling Finishes $233,750 $984,726 $19.69 10.9%

D10 CONVEYING SYSTEMS

D1010 Elevator $300,000 $300,000 $6.00 3.3%

D20 PLUMBING

D20 Plumbing $300,000 $300,000 $6.00 3.3%

D30 HVAC

D30 HVAC $2,170,000 $2,170,000 $43.40 24.1%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL TOTAL $/SF %

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

D40 FIRE PROTECTION

D40 Fire Protection $300,000 $300,000 $6.00 3.3%

D50 ELECTRICAL

D5010 Service & Distribution $234,500

D5020 Lighting & Power $485,000

D5030 Communication & Security Systems $377,000

D5040 Other Electrical Systems $133,000 $1,229,500 $24.59 13.7%

E10 EQUIPMENT

E10 Equipment $0 $0 $0.00 0.0%

E20 FURNISHINGS

E2010 Fixed Furnishings $105,000

E2020 Movable Furnishings NIC $105,000 $2.10 1.2%

F10 SPECIAL CONSTRUCTION

F10 Special Construction $900,000 $900,000 $18.00 10.0%

F20 SELECTIVE BUILDING DEMOLITION

F2010 Building Elements Demolition $238,762

F2020 Hazardous Components Abatement $0 $238,762 $4.78 2.7%

TOTAL DIRECT COST (Trade Costs) $9,000,000 $180.00 100.0%
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

1 GROSS FLOOR AREA CALCULATION
2

3 Basement 12,200
4 1st floor 12,600
5 2nd floor 12,600
6 3rd floor 12,600
7

8 TOTAL GROSS FLOOR AREA (GFA) 50,000 sf

9

10

11 A10 FOUNDATIONS
12

13 A1010 STANDARD FOUNDATIONS
14 No work required
15 SUBTOTAL
16

17 A1020 SPECIAL FOUNDATIONS

18 No work required
19 SUBTOTAL

20

21 A1030 LOWEST FLOOR CONSTRUCTION
22 No work required
23 SUBTOTAL
24

25 TOTAL - FOUNDATIONS

26

27

28 B10 SUPERSTRUCTURE

29

30 B1010 FLOOR CONSTRUCTION

31 No work required
32 SUBTOTAL
33

34 B1020 ROOF CONSTRUCTION
35 No work required
36 SUBTOTAL
37

38 TOTAL - SUPERSTRUCTURE

39

40

41 B20 EXTERIOR CLOSURE

42

43 B2010 EXTERIOR WALLS
44 75000 Repair missing or damaged wood shingles and trim;

allowance to repair existing trim
13,224 sf 12.00 158,688

45 75000 Paint existing trim 13,224 sf 2.00 26,448

46 SUBTOTAL $185,136

47

48 B2020 WINDOWS

49 75000 Replace existing wood historical windows 1 ls 796,720.00 796,720

50 SUBTOTAL $796,720

51

52 B2030 EXTERIOR DOORS
53 75000 Upgrades to exterior doors 1 ls 141,456.00 141,456

54 SUBTOTAL $141,456

55

56 TOTAL - EXTERIOR CLOSURE $1,123,312
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

57

58

59 B30 ROOFING
60

61 B3010 ROOF COVERINGS
62 Existing Roof To remain

63 SUBTOTAL

64

65 B3020 ROOF OPENINGS
66 No work required
67 SUBTOTAL

68

69 TOTAL - ROOFING

70

71

72 C10 INTERIOR CONSTRUCTION

73

74 C1010 PARTITIONS

75 79000 Allowance for new partitions at police station and
senior center program

37,000 gsf 22.00 814,000

76 SUBTOTAL $814,000
77

78 C1020 INTERIOR DOORS
79 81000 Premium for secure police station doors 1 ls 40,000.00 40,000

80 81000 Allowance for new doors at police station and senior
center program

37,000 gsf 5.00 185,000

81 SUBTOTAL $225,000

82

83 C1030 SPECIALTIES / MILLWORK
84 101600 Existing toilet accessories to remain

85 101000 Specialties and casework in senior center program 16,000 sf 6.00 96,000

86 104000 Police station specialties 21,000 sf 7.00 147,000

87 104000 Room Signs 50,000 gsf 0.25 12,500

88 104750 Fire extinguisher cabinets 12 ea 350.00 4,200

89 61000 Miscellaneous blocking throughout building 50,000 gsf 0.50 25,000

90 79000 Miscellaneous sealants throughout building 50,000 gsf 0.50 25,000

91 SUBTOTAL $309,700
92

93 TOTAL - INTERIOR CONSTRUCTION $1,348,700
94

95

96 C20 STAIRCASES
97

98 C2010 STAIR CONSTRUCTION
99 No work to existing stairs assumed
100 SUBTOTAL
101

102 C2020 STAIR FINISHES
103 No work to existing stairs assumed
104 SUBTOTAL
105

106 TOTAL - STAIRCASES

107

108

109 C30 INTERIOR FINISHES
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Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

110

111 C3010 WALL FINISHES
112 99000 Allowance to paint new and existing walls etc. 50,000 sf 2.50 125,000
113 93000 Ceramic tile at existing toilet rooms to remain
114 93000 Wall finishes to police station and senior center

program
37,000 sf 3.00 111,000

115 SUBTOTAL $236,000

116

117 C3020 FLOOR FINISHES

118 96800 New Carpet 37,472 sf 5.11 191,482

119 93000 Ceramic tile at existing toilet rooms to remain

120 96800 Premium floor finishes at police station 50,000 sf 3.00 150,000

121 96500 Rubber base 7,494 lf 3.15 23,606

122 33000 Patch existing slab with Ardex 37,472 sf 4.00 149,888

123 SUBTOTAL $514,976
124

125 C3030 CEILING FINISHES

126 95100 Premium ceiling finishes at police station 1 ls 20,000.00 20,000

127 95100 ACT ceilings; 2 x 2 fiberglass 45,000 sf 4.75 213,750

128 SUBTOTAL $233,750

129

130 TOTAL - INTERIOR FINISHES $984,726
131

132

133 D10 CONVEYING SYSTEMS

134

135 D1010 ELEVATOR

136 142000 Passenger elevator, 4 stop 1 ea 300,000.00 300,000

137 SUBTOTAL $300,000

138

139

140 TOTAL - CONVEYING SYSTEMS $300,000

141

142

143 D20 PLUMBING
144

145 D20 PLUMBING, GENERALLY

146 Renovate existing plumbing 1 ls 300,000.00 300,000

147 SUBTOTAL $300,000
148

149 TOTAL - PLUMBING $300,000

150

151

152 D30 HVAC

153

154 D30 HVAC, GENERALLY
155 230000 Premium for police station 21,000 gsf 20.00 420,000

156 230000 New HVAC system 50,000 gsf 35.00 1,750,000

157 SUBTOTAL $2,170,000

158

159 TOTAL - HVAC $2,170,000

160

161

162 D40 FIRE PROTECTION

163

164 D40 FIRE PROTECTION, GENERALLY

Dedham Public Safety Building Options Rev1 Page 37 PMC - Project Management Cost



Town of Dedham 18-Mar-14

New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

165 210000 New sprinkler system; NFPA 13 (assumed fire pump
not required)

50,000 gsf 5.00 250,000

166 210000 New water service for sprinkler system 1 ls 50,000.00 50,000
167 SUBTOTAL $300,000

168

169 TOTAL - FIRE PROTECTION $300,000

170

171

172 D50 ELECTRICAL

173

174 260000 D5010 SERVICE & DISTRIBUTION
175 260000 Gear & Distribution
176 Existing to remain
177 260000 Elevator cab power 30A feed, connection & disconnect 1 ea 1,000.00 1,000

178 260000 New Emergency Generator and 911 related work 1 ls 180,000.00 180,000
179 260000 Elevator FSS, enclosed CB, feed and connection 1 ea 3,500.00 3,500
180 260000 Equipment connections 50,000 gsf 1.00 50,000
181 260000 SUBTOTAL 234,500
182 260000

183 260000 D5020 LIGHTING & POWER

184 260000 Lighting & Branch Power
185 260000 Lighting
186 260000 Remove existing and install new lighting and

distribution system
50,000 gsf 6.00 300,000

187 260000

188 260000 Branch devices

189 260000 New receptacles and distribution for Police station
and senior center program

37,000 sf 5.00 185,000

190 260000 SUBTOTAL $485,000
191 260000

192 260000 D5030 COMMUNICATION & SECURITY SYSTEMS
193 260000 Telephone/Data/CATV

194 260000 New tele/com distribution; risers to remain 50,000 gsf 1.00 50,000

195 260000 Fire Alarm

196 260000 Modify/reuse existing FA system 50,000 gsf 1.50 75,000

197 260000 Security and Police Station Upgrades

198 260000 New security systems 21,000 gsf 12.00 252,000

199 260000 SUBTOTAL $377,000
200 260000

201 260000 D5040 OTHER ELECTRICAL SYSTEMS
202 260000 Miscellaneous

203 260000 Miscellaneous upgrades 1 ls 100,000.00 100,000

204 260000 Demolition 1 ls 15,000.00 15,000

205 260000 Temp power and lights 1 ls 10,000.00 10,000

206 260000 Fees & Permits 1 ls 8,000.00 8,000

207 SUBTOTAL $133,000

208

209 TOTAL - ELECTRICAL $1,229,500
210

211

212 E10 EQUIPMENT
213

214 E10 EQUIPMENT, GENERALLY
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New Public Safety Building Options

Dedham, MA

Study Estimate GFA 50,000

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

OPTION 4 - MAJOR RENOVATION TO AMES SCHOOL

215 No work required
216 SUBTOTAL

217

218 TOTAL - EQUIPMENT

219

220

221 E20 FURNISHINGS
222

223 E2010 FIXED FURNISHINGS

224 260000 Casework for police station program 21,000 gsf 5.00 105,000

225 SUBTOTAL $105,000
226

227 E2020 MOVABLE FURNISHINGS

228 All movable furnishings to be provided and installed
by owner

229 SUBTOTAL NIC
230

231 TOTAL - FURNISHINGS $105,000

232

233

234 F10 SPECIAL CONSTRUCTION
235

236 F10 SPECIAL CONSTRUCTION

237 24119 Sally port 1 ls 300,000.00 300,000
238 24119 Firing Range 1 ls 300,000.00 300,000
239 24119 Holding cells 1 ls 300,000.00 300,000
240 SUBTOTAL $900,000
241

242 TOTAL - SPECIAL CONSTRUCTION $900,000
243

244

245 F20 SELECTIVE BUILDING DEMOLITION
246

247 F2010 BUILDING ELEMENTS DEMOLITION

248 24119 Decommission existing elevator 1 ls 35,000.00 35,000
249 24119 Remove floor finishes; Lobby, common spaces and

bathrooms to remain
37,472 sf 1.25 46,840

250 24119 Remove ceiling finishes 45,000 sf 1.00 45,000

251 24119 Remove existing interior partitions 12,024 sf 3.00 36,072

252 24119 Remove single doors and frames 29 loc 100.00 2,900

253 24119 Remove double doors and frames 3 loc 150.00 450

254 24119 Remove existing smoke and heat detection system 50,000 sf 0.75 37,500

255 24119 Remove miscellaneous mechanical equipment 1 ea 15,000.00 15,000

256 24119 Miscellaneous demolition/protection 1 ls 20,000.00 20,000

257 SUBTOTAL $238,762

258

259 F2020 HAZARDOUS COMPONENTS ABATEMENT
260 02121 Hazardous Materials Abatement - Allowance Excl

261 SUBTOTAL

262

263 TOTAL - SELECTIVE BUILDING DEMOLITION $238,762

264

Dedham Public Safety Building Options Rev1 Page 39 PMC - Project Management Cost
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Study Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK OPTION 6

1

2 G SITEWORK
3

4 G10 SITE PREPARATION & DEMOLITION
5 Site Demolitions and Relocations
6 24116 Site construction fence/barricades 700 lf 12.00 8,400
7 24116 Sawcut and remove concrete paving including curbs 29,000 sf 1.50 43,500

8 24116 Remove existing curbs 1,100 lf 6.00 6,600

9 24116 Miscellaneous site demolition 1 ls 25,000.00 25,000

10 Site Earthwork
11 312000 Erosion control fence 700 lf 11.00 7,700
12 SUBTOTAL 91,200
13

14 G20 SITE IMPROVEMENTS
15 Roadways and Parking Lots; Resurface Existing
16 321000 Bit. Concrete paving 23,000 sf
17 321000 Scarify existing paving 23,000 sf 1.00 23,000

18 321000 bituminous concrete; top coat to existing base 2,556 sy 18.00 46,008

19 321000 Road markings 1 ls 1,200.00 1,200

20 321000 Vertical concrete curbs 1,050 lf 22.00 23,100

21 Truck Paving

22 Concrete paving 6,000 sf

23 321000 gravel base; 24" thick 444 cy 30.00 13,320

24 321000 8" concrete 6,000 sf 12.00 72,000

25 318000 Allowance for miscellaneous site signage 1 ls 5,000.00 5,000

26 329000 Miscellaneous site specialties 1 ls 20,000.00 20,000

27 329000 Landscaping allowance 1 ls 30,000.00 30,000

28 SUBTOTAL 233,628
29

30

31 G30 CIVIL MECHANICAL UTILITIES
32 Domestic Water Service
33 No work in this section

34 Sanitary
35 No work in this section
36 Storm
37 Allowance for new stormwater work 1 ls 30,000.00 30,000
38 SUBTOTAL 30,000
39

40 G40 ELECTRICAL UTILITIES
41 260000 Site lighting allowance 1 ls 50,000.00 50,000
42 SUBTOTAL 50,000

TOTAL - SITE DEVELOPMENT $404,828
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