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TOWN OF DEDHAM 

HOWE LOT FENCE RESTORATION 

ADDENDUM NO. 1 

MARCH 17, 2021 

 
The attention of bidders submitting bids for the subject project is called to the following 
addendum to the bid documents. The following information is hereby made part of the Contract 
Documents: 
 
CONTRACT DOCUMENT CORRECTIONS: 

 

• Insert Sections 01000, 01100, 01200 & 01300 in the Specifications section of the 
contract. The original version of the contract were missing these sections. 

 
 

END OF DOCUMENT 
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SECTION 00020 
 
 INVITATION FOR BIDS 
 
Sealed bids for furnishing the following item(s) will be received at the Department of Public Works at 55 
River Street, Dedham, MA 02026 until the time specified below at which time the proposals will be 
publicly opened and read: 
 
 ITEM           BID OPENING 
 
Bid:  Howe Lot Fence Restoration            March 31, 2021 
 
The scope of work under this contract includes, but is not limited to, the dismantling, cleaning, repairing, 
painting and reassembling the exiting cast iron fencing and posts associated with the Howe Lot located at 
the Old Village Cemetery, 30 Village Avenue, Dedham, MA 02026. 
 
The term of this contract shall extend from May 1, 2021 through November 30, 2021.   
 
Specifications, bid forms and plans may be obtained at the Department of Public Works Office located at 
55 River Street, Dedham, MA, after March 10, 2021 between 9:00 A.M. and 2:00 P.M, upon a 
nonrefundable payment of $50.00. This amount is not refundable. Cash in not acceptable.  Checks shall 
be made payable to the Town of Dedham.   
 
Bidders may also obtain a PDF version of the specifications (including all Attachments) from the Town 
of Dedham’s website https://www.dedham-ma.gov/departments/engineering/invitation-for-bids-proposals 
at no charge.   
 
Bids will be opened in the Department of Public Works facility, 55 River Street, Dedham, MA 02026, at 
10:00 AM. Bid openings will not be open to the public, however the bid opening will be available 
through video conference using Zoom. Zoom can be downloaded for free at www.zoom.us to access 
video conferencing, or the conference can be joined by audio only without the use or need of the Zoom 
application at all. All pertinent information for the Zoom video conference is shown below: 
 
Topic: Howe Lot Fence Restoration – Bid Opening 
Time: March 31, 2021 10:00 AM Eastern Time 
 
Join Zoom Meeting: https://zoom.us/j/5274574085  

 

Meeting ID: 527 457 4085 

One tap mobile 

+13126266799,,5274574085# US (Chicago) 

+16465588656,,5274574085# US (New York) 

 

Dial by your location 

        +1 312 626 6799 US (Chicago) 

        +1 646 558 8656 US (New York) 

        +1 301 715 8592 US (Washington DC) 

        +1 346 248 7799 US (Houston) 

        +1 669 900 9128 US (San Jose) 

https://www.dedham-ma.gov/departments/engineering/invitation-for-bids-proposals
http://www.zoom.us/
https://zoom.us/j/5274574085


        +1 253 215 8782 US (Tacoma) 

Meeting ID: 527 457 4085 

Find your local number: https://zoom.us/u/aeme38RKA  
 
 
Bid opening will be recorded and available on the Town of Dedham website following the bid opening.  
Each Bid must be accompanied by a bid security consisting of a BID BOND, CASH, or, CERTIFIED 
CHECK issued by a responsible bank or trust company in the amount of 5% of the bid price. 
 
A performance bond in an amount equal to 100 percent of the total amount of the contract price 
with a surety company qualified to do business in the Commonwealth of Massachusetts will be 
required for the faithful performance of the contract, as well as a labor and materials bond in an 
amount equal to 100 percent of the total contract price. 
 
All bids for this project are subject to applicable public bidding laws of Massachusetts, including, but not 
limited to G.L. c.30, §39M. 
 
Attention is directed to the minimum wage rates to be paid as determined by the Commissioner of Labor 
and Workforce Development and the weekly payroll record submittal requirements under the provisions 
of Massachusetts General Laws, Chapter 149, Section 26 through 27D inclusive. 
  
Selection of the contractor will be based upon bidder qualifications, including evidence of past 
performance in similar projects, and bid price.  The contract will be awarded to the bidder deemed by the 
awarding authority to be the lowest responsible and eligible bidder. 
 
The bidder agrees that its bid shall be good and may not be withdrawn for a period of 30 days, Saturdays, 
Sundays and legal holidays excluded, after the opening of the bids. 
 
The Town reserves the right to waive any informalities, to accept or reject, in whole or in part any or all 
bids, or take whatever other action may be deemed to be in the best interest of the Town. 
 
The Town of Dedham, Massachusetts 
 
By Leon Goodwin 
 
Its Town Manager 

https://zoom.us/u/aeme38RKA
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SECTION 00100 
 
 INSTRUCTIONS TO BIDDERS 
 
 
1. The Town of Dedham, Massachusetts, herein called the Owner, acting by and through its 

Town Manager, will receive sealed Bids for the Howe Lot Fence Restoration.   
 
 Such bids addressed to the Department of Public Works, 55 River Street, Dedham, MA 

02026, and endorsed BID for the Howe Lot Fence Restoration will be received at the 
Department of Public Works, located at the Department of Public Works facility, 55 
River Street, Dedham, MA, 02026 until 10:00 AM prevailing time, on Thursday, March 
31, 2021 at which time and place said bids will be opened and read aloud. The DPW 
facility is currently closed to the public, sealed bids that are sent via an independent 
courier (i.e. FedEx, UPS, etc.) should not require a signature, bids shall be placed in the 
mailbox located at the front door of the DPW facility. Bid opening will not be open to the 
public, however the bid opening will be available on the Town of Dedham website 
following the bid opening. 

 
 Any bid may be withdrawn prior to the above scheduled time for the opening of bids or 

authorized postponement thereof.  Any bid received after the time and date specified will 
not be considered.  The bidder agrees that this bid shall be good and may not be 
withdrawn for a period of 30 days, Saturdays, Sundays, and legal holidays excluded, after 
the opening of bids. 

 
2. Location and Work to be Done 
 

The scope of work under this contract includes, but is not limited to, the dismantling, 
cleaning, repairing, painting and reassembling the exiting cast iron fencing and posts 
associated with the Howe Lot located at the Old Village Cemetery, 30 Village Avenue, 
Dedham, MA 02026. 

 
Additional drawings showing details in accordance with which the Work is to be done 
may be furnished by addendum from time to time during the bidding period by the 
Owner or its Architect/Engineer, and shall then become a part of the Contract 
Documents. 

 
The Contractor shall furnish all labor, services, materials, equipment, plant, machinery, 
apparatus, appliances, tools, supplies, and all other things necessary to do all work 
required for the completion of each item of the Work and as herein specified. 

 
The Work to be done and paid for under any item shall not be limited to the exact extent 
mentioned or described but shall include all incidental work necessary or customarily 
done for the completion of that item. 

 
3. Preparation of Bid 
 

Each bid must be submitted on the prescribed form.  All blank spaces for bid prices must 
filled in, in ink or typewritten, in both words and figures. 
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Each bid must be submitted in a sealed envelope bearing on the outside the name of the 
bidder, his address, and endorsed with the name of the project as specified in Receipt and 
Opening of Bids, above.  
 
If forwarded by mail, the sealed envelope containing the bid must be enclosed in another 
envelope addressed as specified in Receipt and Opening of Bids, above. 

 
4. Bid Opening Procedure 
 

The following list of requirements shall apply to each filed bid.  Bids not meeting all the 
requirements for timeliness and security will be rejected; bids not meeting signature and 
addenda requirements will be rejected prior to checking of bid amounts. 

 
Bids shall be filed at the place and before the time specified in Receipt and Opening of 
Bids, above. 

 
Properly executed bid security shall be placed in a sealed envelope and shall be attached 
to the outside of the envelope containing the bid. 

 
Bid signatures will be checked. 

 
All addenda will be sent certified mail, with return receipt requested, and/or facsimile or 
e-mail to all prospective bidders.  All bidders shall include with their bids the written 
acknowledgment form provided in Section 00300, FORM OF GENERAL BID. 

 
The total dollar amount of each bid will be read, and the three apparent lowest bids will 
be selected for further consideration.  These three apparent low bids will be read aloud 
for the benefit of the other bidders and the bid opening procedure will be closed.  All 
those present at the bid opening may examine all bids after the bid opening and after the 
reading of the three apparent low bids. 

 
5. Modification 
 

Any bidder may modify his bid by written communication at any time prior to the 
scheduled closing time for receipt of bids.  Any telegraphic communication must be 
received by the Owner prior to the closing time, and, provided further, the Owner must be 
satisfied that a written confirmation of the telegraphic modification over the signature of 
the bidder was mailed prior to the closing time.  If written confirmation is not received 
within two days from the closing time, no consideration will be given to a telegraphic 
communication. 
 
The communication shall not reveal the bid price but shall provide the addition or 
subtraction or other modification so that the final prices or terms will not be known by 
the Owner until the sealed bid is opened.   
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6.   Ability and Experience of Bidder 
 

No award will be made to any bidder who cannot satisfy the Owner that he has sufficient 
ability and experience in this class of work and sufficient capital and plant to enable him 
to prosecute and complete the work successfully within the time named.  The Owner's 
decision or judgment on these matters will be final, conclusive, and binding. 

 
The Owner may make such investigations as it deems necessary, and the bidder shall 
furnish to the Owner, under oath if so required, all such information and data for this 
purpose as the Owner may request. 

 
7. Conditions of Work 
 

Each bidder must familiarize himself fully with the conditions relating to the construction 
of the project and the employment of labor thereon.  Failure to do so will not relieve a 
successful bidder of his obligation to furnish all material and labor necessary to carry out 
the provisions of his contract.  Insofar as possible the Contractor, in carrying out his 
work, must employ such methods or means as will not cause any interruption of or 
interference with the work of any other Contractor.   

 
8. Addenda and Interpretations 
 

No interpretation of the meaning of the plans, specifications or other prebid documents 
will be made to any bidder orally.  All information given to bidders other than by means 
of the plans, specifications, or by addenda, as described below, is given informally and 
shall not be used as the basis of a claim against the Owner. 

 
Every request for such interpretation should be in writing addressed to the Director of 
Public Works, 55 River Street, Dedham, MA 02026, and to be given consideration must 
be received at least seven (7) days prior to the date fixed for the opening of bids.  Any 
and all such interpretations and any supplemental instructions will be in the form of a 
written addenda to the specifications and issued as described above in Part 5, “Bid 
Opening Procedure”. Failure of any bidder to receive any such addendum or 
interpretation shall not relieve such bidder from any obligation under his bid as 
submitted.  All addenda so issued shall become part of the Contract Documents. 

 
9. Security for Faithful Performance 
 

Simultaneously with his delivery of the executed Contract, the Contractor shall furnish a 
surety bond or bonds as security for faithful performance of this contract and for the  
payment of all persons performing labor and materials under this contract.  The surety on 
such bond or bonds shall be a surety company qualified to do business under the laws of 
the Commonwealth and satisfactory to the Owner.  The bonds shall remain in force for 
one year after final acceptance of the work by the Owner, unless the Owner, in writing, 
releases the Contractor from the obligation sooner. 
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10. Power of Attorney 
 

Attorneys-in-fact who sign Contract bonds must file with each bond a certified and 
effectively dated copy of their power of attorney. 
 

11. Laws and Regulations 
 

The bidder's attention is directed to the fact that all applicable State laws, municipal 
ordinances or bylaws, and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the contract throughout, and they will be 
deemed to be included in the Contract the same as though written out in full.   

 
12. Liquidated Damages for Failure to Enter into Contract 
 

The successful bidder, upon his failure or refusal to execute and deliver the Contract and 
bonds required within 10 days after presentation thereof by the Owner, shall forfeit to the 
Owner, as liquidated damages for such failure or refusal, the security deposited with 
his/her bid, but the amount forfeited shall not exceed the difference between his/her bid 
price and the bid price of the next lowest responsible and eligible bidder.  In case of 
death, disability, bona fide clerical or mechanical error of a substantial nature, or other 
similar unforeseen circumstances affecting the bidder, his/her bid deposit will be 
returned. 

 
13. Obligation of Bidder 
 

At the time of the opening of bids, each bidder will be presumed to have inspected the 
site and to have read and to be thoroughly familiar with the Contract Documents 
(including all addenda).  The failure or omission of any bidder to examine any form, 
instrument, or document shall in no way relieve any bidder from any obligation in respect 
of his bid. 

 
14. Information Not Guaranteed 
 

All information given in the Contract Documents relating to subsurface and other 
conditions, natural phenomena, existing pipes, and other structures is from the best 
sources at present available to the Owner.  All such information is furnished only for the  

 information and convenience of bidders and is not guaranteed. 
 
It is agreed and understood that the Owner does not warrant or guarantee that the 
subsurface or other conditions, natural phenomena, existing pipes, or other structures 
encountered during construction will be the same as those indicated in the Contract 
Documents.  It is further agreed and understood that no bidder or Contractor shall use or 
be entitled to use any of the information made available to him or obtained in any 
examination made by him in any manner as a basis of or ground for any claim or demand 
against the Owner or the Architect/Engineer, arising from or by reason of any variance 
which may exist between the information made available and the actual subsurface or 
other structures actually encountered during the construction work, except as may 
otherwise be expressly provided for in the Contract Documents. 
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15. Bid Security 
 

Each bid and sub-bid must be accompanied by bid security in the form of a certified 
check, a bid bond, cash, or a treasurer's or cashier's check, payable to the Owner, in the 
amount of five (5) percent of the value of the bid.  Such security of general bidders will 
be returned to all except the three lowest responsible and eligible bidders within five 
days, Saturdays, Sundays, and legal holidays excluded, after the opening of bids, and the 
remaining securities will be returned promptly after the Owner and the accepted bidder 
have executed the Contract, or if no notice of intent to award has been presented to the 
selected contractor within 30 days, Saturdays, Sundays and holidays excluded, after the 
date of the opening of bids, upon demand of the bidder at any time thereafter. 
 

16. Right to Reject Bid 
 

The Owner reserves the right to waive any informalities in bids and to reject any and all 
bids, should the Owner deem it to be in the public interest to do so. 

 
The Owner may also reject bids which in its sole judgment are either incomplete, 
conditional, obscure or not responsive or which contain additions not called for, erasures 
not properly initialed, alterations, or similar irregularities. 

 
17. Time for Completion 
 

The successful general bidder must agree to commence work within ten (10) days of the 
date of the Notice to Proceed and to fully complete the project within the time limit stated 
in Section 00300, FORM OF GENERAL BID. 

 
18. Comparison of Bids 
 

Bids will be compared on the basis of prices set forth in the bid forms. 
In the event that there is a discrepancy between the lump sum or unit prices written in 
words and figures, the prices written in words will govern. 

 
19. Award of Contract 
 

The Contract will be awarded to "the lowest responsible and eligible bidder" pursuant to 
General Laws Chapter 30, Section 39M, as amended.  Such a bidder shall possess the 
skill, ability and integrity necessary for the faithful performance of the work, shall be able 
to furnish labor that can work in harmony with all other elements of labor employed, or 
to be employed, in the work, and shall otherwise comply with all applicable provisions of 
law.  Contract award shall be subject to availability of an appropriation for funding. 

 
20. Statutes Regulating Competitive Bidding 
 

Any bid which does not comply with the provisions of Massachusetts General Laws 
Chapter 30, Section 39M, as amended, need not be accepted and the Owner may reject 
every such bid. 
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21. Wage Rates 
 

Prevailing Wage Rates as determined by the Commissioner of Department of Labor and 
Workforce Development under the provision of the Massachusetts General Laws, 
Chapter 149, Section 26 to 27G, as amended, apply to this project.  It is the responsibility 
of the bidder, before bid opening, to request any additional information on Prevailing 
Wage Rates for those tradespeople who may be employed for the proposed work under  

 this contract. 
 
22. Contractor Records 
 

The Contractor shall comply with the provisions of Massachusetts General Laws, Chapter 
30, Section 39R concerning Contractor records.   

 
23. Insurance 
 

The Contractor shall carry and continuously maintain until completion of the Contract, 
insurance as specified in Agreement and in such form as shall protect him performing 
work covered by this Contract, and the Town of Dedham and its employees, agents and 
officials, from all claims an liability for damages for bodily injury, including accidental 
death, and for property damage, which may arise from operations under this Contract.  
The Town shall be named as an additional insured. The Contractor covenants and agrees 
to hold the Town and its employees, agents and officials harmless from loss or damage 
due to claims for bodily injury or death and/or property damage arising from, or in 
connection with, operations under this Contract. 

 
25. Affirmative Action/Equal Employment  

Opportunity Laws and Regulations    
 

The Town of Dedham is an affirmative action/equal opportunity owner/purchaser.  The 
bidder's attention is directed to all applicable State Laws, Town Bylaws, and rules and 
regulations regarding affirmative action/equal employment opportunity requirements.  
Failure of a bidder to comply with any such law, bylaw, rule or regulation shall constitute 
grounds for the Town to reject a bid or to otherwise reject or terminate the award of the 
contract pursuant to these contract documents. 
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SECTION 00300 
 
 FORM OF GENERAL BID 
 
 

Bid of __________________________________ (hereinafter called "Bidder")* 
 
 
(____) a corporation, organized and existing under the laws of the state of 

____________________ 
 
(____) a partnership 
 
(____) a joint venture 
 
(____) an individual 

doing business as _____________________________________ 
 
 
To the City/Town of _______________, Massachusetts (hereinafter called "Owner"). 
 
Gentlemen: 
 
A) The undersigned Bidder, in compliance with your invitation for bids for  the project 
known as Howe Lot Fence Restoration for the Town of Dedham, Massachusetts, having 
examined the plans and specifications and related documents and the site of the proposed work, 
and being familiar with all of the conditions surrounding the construction of the proposed project 
including the availability of materials and labor, hereby proposes to furnish all labor, materials, 
and supplies, and to construct the project in accordance with the contract documents and the 
plans and specifications within the time set forth below, and at the prices stated below.  These 
prices are to cover all expenses incurred in performing the work required under the contract 
documents, of which this bid is a part. 
 

The Bidder hereby agrees to commence work on or before the date to be specified in 
written "Notice to Proceed" of the Owner, and to fully complete the project by November 30, 
2021.  The Bidder further agrees to pay as liquidated damages the sum of One Thousand 
($1,000) Dollars for each consecutive calendar day thereafter that the work is not complete as 
provided in the contract. 
 
 
 
____________________ 
*Specify corporation, partnership or individual as applicable. 
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B) Bidder acknowledges receipt of and this bid includes the following addenda: 
 
No.                              Dated:                           
 
No.                              Dated:                           
 
No.                              Dated:                           
 
No.                              Dated:                           
 
 
C) The Bidder agrees to perform the bid work described in the specifications and shown on 
the plans for the following contract price:                 
                            

_________________________________________________ 
(dollars) 

 
and______________________________________________ 

(cents) 
 

($________________________________________________) 
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The above unit prices shall include all labor, materials, bailing, shoring, removal, 
overhead, profit, insurance, etc., to cover the finished work of the several kinds called for. 
 

The Bidder understands that all bids for this project are subject to the applicable bidding 
laws of the Commonwealth of Massachusetts, including General Laws Chapter 149 and  
Chapter 30, Section 39M, as amended. 
 

The Bidder understands that the Owner reserves the right to reject any or all bids and to 
waive any informalities in the bidding. 
 

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 
30 days, Saturdays, Sundays and legal holidays excluded, after the opening of bids. 
 

Within 10 days of receipt of the written notice of acceptance of this bid, the Bidder will 
execute the formal Agreement set forth in Section 00500 CONTRACT. 
 

Bid security is attached in the sum of five percent (5%) of the total bid in accordance 
with the conditions of Section 00100 INSTRUCTIONS TO BIDDERS.  The bid security may 
become the property of the Owner in the event the contract and bond are not executed within the 
time set forth above. 
 

The selected Contractor shall furnish a performance bond and a payment bond in an 
amount at least equal to one hundred percent (100%) of the contract price in accordance with 
Section 00610 PERFORMANCE BOND, Section 00620 PAYMENT BOND, and as stipulated 
in the contract. 
 

The undersigned offers the following information as evidence of his qualifications to 
perform the work as bid upon according to all the requirements of the plans and specifications. 
 

1. Have been in business under present name for ____ years. 
 

2. The names and addresses of all persons interested in the bid (if made by a 
partnership or corporation) as principals, are as follows: 

 
_______________________________________________________ 
_______________________________________________________ 
_______________________________________________________ 
_______________________________________________________ 
_______________________________________________________ 
_______________________________________________________ 

(attach supplementary list if necessary) 
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3. The bidder is requested to state below what work of a similar character to that  included 
in the proposed contract he has done, and give references that will enable the Owner to 
judge his experience, skill and business standing (add supplementary page if necessary). 

 
  Completion      Project         Contract          Design           Reference        Telephone 
     Date               Name          Amount          Engineer            Name                No.   
 
a.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
b.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
c.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
d.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
e.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
f.__________________________________________________________________________________ 
 
____________________________________________________________________________________ 

 
 
 

 4. Bank reference _____________________________________ 
(Name) 

 
________________________________________ 

(Bank) 
 

________________________________________ 
(Address) 

 
________________________________________ 

(Telephone No.) 
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Pursuant to G.L. c.62C, §49A, I certify hereby in writing, under penalties of perjury, that 

the within named Bidder/Contractor has complied with all laws of the commonwealth relating to 
taxes, reporting of employees and contractors, and withholding and remitting of child support. 

The undersigned Bidder hereby certifies under penalties of perjury, as follows: (1) that 
he/she is able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed in the work; (2) that all employees to be employed at the worksite 
will have successfully completed a course in construction safety and health approved by the 
United States Occupational Safety and Health Administration that is at least 10 hours in duration 
at the time the employee begins work and who shall furnish documentation of successful 
completion of said course with the first certified payroll report for each employee; and (3) that all 
employees to be employed in the work subject to this bid have successfully completed a course 
in construction safety and health approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration.  

 The undersigned certifies under penalties of perjury that this bid is in all respects bona 
fide, fair and made without collusion or fraud with any other person.  As used in this paragraph 
the word “person” shall mean any natural person, joint venture, partnership, corporation or other 
business or legal entity. 

 The undersigned bidder hereby certifies, under pains and penalties of perjury, that the 
foregoing bid is based upon the payment to laborers to be employed on the project of wages in an 
amount no less that the applicable prevailing wage rates established for the project by the 
Massachusetts Department of Labor and Workforce Development.  The undersigned bidder 
agrees to indemnify the awarding authority for, from and against any loss, expense, damages, 
actions or claims, including any expense incurred in connection with any delay or stoppage of 
the project work arising out of or as a result of (1) the failure of the said bid to be based upon the 
payment of the said applicable prevailing wage rates or (2) the failure of the bidder, if selected as 
the contractor, to pay laborers employed on the project the said applicable prevailing wage rates. 
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Respectfully submitted: 

Date: ______________   By: _____________________________ 
       (Signature) 
 
      ________________________________ 
       (Type Name of Bidder) 
 
      ________________________________ 
        (Title) 
 
      ________________________________ 
       (Business Address) 
 
      ________________________________ 
       (City and State) 
 
      ________________________________ 
       (Telephone Number
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SECTION 00500 
 

AGREEMENT 
 

THIS AGREEMENT made this ________________ day of _______________ 
in the year Two Thousand and          , between _______________________________, with a 
usual place of business at ___________________________________________, hereinafter 
called the CONTRACTOR, and the Town of Dedham, acting by its Town manager, with a usual 
place of business at 450 Washington Street, Dedham, MA 02026, hereinafter called the 
OWNER. 

 
The CONTRACTOR and the OWNER, for the consideration hereinafter named, agree as 

follows: 
 
1. Scope of Work 
 
The Contractor shall furnish all labor, materials, equipment and insurance to perform all work 
required for the project known as the Howe Lot Fence Restoration Project, in strict accordance 
with the Contract Documents and all related Drawings and Specifications.  The said Documents, 
Specifications, Drawings and any GENERAL SUPPLEMENTARY CONDITIONS are 
incorporated herein by reference and are made a part of this Agreement. 
 
2. Contract Price 
 
The Owner shall pay the Contractor for the performance of this Agreement, subject to additions 
and deductions provided herein, in current funds, the sum of 
______________________________. 
 
3. Commencement and Completion of Work and Liquidated Damages 
 
It is agreed that time is of the essence of this Agreement.  The Contractor shall commence and 
prosecute the work under this Agreement upon execution hereof and shall complete the work on 
or before November 30, 2021. 
 
A. Definition of Term:  The Term "Substantial completion" shall mean the date certified by 

the Owner when construction is sufficiently complete, in accordance with the Contract 
Documents, so the Owner may occupy the project, or designated portion(s) thereof, for 
the use for which it is intended. 

 
B. Time as Essential Condition:  It is understood and agreed that the commencement of and 

substantial completion of the work are essential conditions of this Agreement.  It is 
further agreed that time is of the essence for each and every portion of the Contract 
Documents wherein a definite and certain length of time is fixed for the performance of 
any act whatsoever; and where under the Contract Documents any additional time is 
allowed for the completion of any work, the new time fixed by such extension shall be of 
the essence of this Agreement.  It is understood and agreed that the times for the 
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completion of the work are reasonable, taking into consideration the average climatic 
range and usual industrial conditions prevailing in this locality. 

 
C. Progress and Completion:  Contractor shall commence work promptly upon execution of 

this Agreement and shall prosecute and complete the work regularly, diligently and 
uninterruptedly at such a rate of progress as will insure Substantial Completion within the 
stipulated number of calendar days. 

 
D. Liquidated Damages:  It is expressly agreed between the Contractor and the Owner that 

the Contractor will be responsible for all damages which may arise due to the 
Contractor's failure to substantially complete the work within the above specified time.  If 
the Contractor shall neglect, fail or refuse to complete the work within the specified 
number of days, or any extension thereof authorized by the Owner, Contractor agrees, as 
a part of the consideration for the execution of this Contract by the Owner, to pay the 
Owner the amount specified herein, not as a penalty, but as liquidated damages for such 
breach of contract as hereinafter set forth, for each and every calendar day, excluding 
Saturdays, Sundays and legal Holidays, that the Contractor shall be in default of 
Substantial completion after the date specified in the Agreement.  Due to the 
impracticability and extreme difficulty of fixing and ascertaining the actual damages the 
Owner would in such event sustain, said amount is agreed to be the amount of damages 
which the Owner would sustain, and said amount shall be retained from time to time by 
the Owner from current periodic estimates.  The amount of liquidated damages shall be 
One Thousand ($1,000) Dollars per day. 

 
4. Performance of the Work 
 
A. Direction of the Work:  The Contractor shall supervise and direct the Work, using his 

best skills and attention which shall not be less than such state of skill and attention 
generally rendered by the contracting profession for projects similar to the Project in 
scope, difficulty and location.  The Contractor shall maintain adequate supervisory 
personnel at the project site during the performance of the Work.  He shall be solely 
responsible for all construction means, methods, techniques, sequences and procedures 
and for coordinating all portions of the Work under the Agreement. 

 
B. Responsibility for the Work:   
 
 (1)  The Contractor shall be responsible to the Owner for the acts and omissions of his 

employees, Subcontractors and their agents and employees, and other persons performing 
any of the Work under a contract with the Contractor.  This obligation shall also extend 
to the presence on the Site of suppliers of materials or equipment, their employees, 
contractors, and agents engaged in the work. 

 
(2) The Contractor shall not be relieved from his obligations to perform the Work in 
accordance with the Contract Documents either by the activities or duties of the Owner in 
its administration of the Agreement, or by inspections, tests or approvals required or 
performed by persons other than the Contractor. 
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C. Permits and Fees:  Unless otherwise expressly provided, the Contractor shall secure and 
pay for all permits and fees, licenses and inspections necessary for the proper execution 
and completion of the Work which are customarily secured after execution of the 
Agreement and which are legally required at the time the bids are received, and the same 
shall at all times be the property of the Owner and shall be delivered to the Owner upon 
completion of the Project. 

 
D. Notices, Compliance With Laws:   
 
 (1)  The Contractor shall give all notices and comply with all federal, state and local laws, 

ordinances, rules, regulations and lawful orders of any public authority bearing on the 
performance of the Work.  The Contractor shall provide the Owner  with reproductions of 
all permits, licenses and receipts for any fees paid.  The Owner represents that it has 
disclosed to the Contractor all orders and requirements known to the Owner of any public 
authority particular to this Agreement. 

 
(2)  If the Contractor observes that any of the Contract Documents are at variance with 
applicable laws, statutes, codes and regulations in any respect, he shall promptly notify 
the Owner in writing, and any necessary changes shall be accomplished by appropriate 
modification. 

 
(3)  If the Contractor performs any Work which he knows or should know is contrary to 
such laws, ordinances, rules and regulations, and without such notice to the Owner, he 
shall assume full responsibility therefor and shall bear all costs attributable thereto. 

 
(4)  In the performance of the Work, the Contractor shall comply with all applicable 
federal, state and local laws and regulations including those relating to workplace and 
employee safety.  The Contractor shall notify the Owner immediately of any conditions at 
the place of the work which violate said laws and regulations and shall take prompt 
action to correct and eliminate any such violations. 

 
E. Project Superintendent:  The Contractor shall employ a competent superintendent and 

necessary assistants who shall be in attendance at the Project site at all times during the 
progress of the Work.  The superintendent shall represent the Contractor and all 
communications given to the superintendent shall be as binding as if given to the 
Contractor.  Important communications shall be confirmed in writing.  Other 
communications shall be so confirmed on written request in each case. 

 
F. Progress Schedule:  The Contractor, immediately after being awarded the Contract, shall 

prepare and submit for the Owner's information an estimated progress schedule for the 
Work.  The progress schedule shall be related to the entire Project to the extent required 
by the Contract Documents, and shall provide for expeditious and practicable execution 
of the Work. 

 
G. Drawings, Specifications and Submittals:   
 

(1)   The Contractor shall maintain at the site for the Owner one record copy of 
all Drawings, Specifications, Addenda, Change Orders and other Modifications, 
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and "As-Built" Drawings and Specifications in good order and marked currently 
to record all changes made during construction, and approved Shop Drawings, 
Product Data and Samples.  These shall be delivered to the Owner upon 
completion of the Work. 

 
(2)   By approving and submitting Shop Drawings, Product Data and Samples, the 
Contractor represents that he has determined and verified all materials, field 
measurements, and field construction criteria related thereto, or will do so, and that he 
has checked and coordinated the information contained within such submittals with the 
requirements of the Work and of the Contract Documents. 

 
(3) The Contractor shall not be relieved of responsibility for any deviation from the 
requirements of the Contract Documents by the Owner's approval of Shop Drawings, 
Product Data or Samples unless the Contractor has specifically informed the Owner in 
writing of such deviation at the time of submission and the Owner has given written 
approval to the specific deviation.  The Contractor shall not be relieved from 
responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by 
the Owner's approval thereof.   

 
(4) The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data or Samples, to revisions other than those requested by the Owner 
on previous submittals.   

 
(5) No portion of the Work requiring submission of a Shop Drawing, Product Data or 
Sample shall be commenced until the submittal has been approved by the Owner.  All 
such portions of the Work shall be in accordance with approved submittals.   

 
H. Protection of the Work and Owner's Property:  The Contractor shall at all times safely 

guard the Owner's property from injury or loss in connection with this Agreement.  He 
shall at all times safely guard and protect his own work, and that of adjacent property 
from damage.  The Contractor shall replace or make good any such damage, loss or 
injury.  The Contractor shall clean the work area and restore it to its original condition 
upon completion of the work.   

 
I. Quality of the Work:  The Contractor shall perform the work in a good, workmanlike 

manner.  The Contractor hereby guarantees that the entire work constructed by him under 
the Agreement will meet fully all requirements thereof as to quality of workmanship and 
materials.  The Contractor hereby agrees to make at his own expense any repairs or 
replacements made necessary by defects in materials or workmanship supplied to him 
that become evident within one (1) year after the date of the final payment, and to restore 
to full compliance with the requirements set forth herein any part of the work constructed 
hereunder, which during said one (1) year period is found to be deficient with respect to 
any provisions of the Contract Documents.  The Contractor also agrees to hold the Owner 
harmless from claims of any kind arising from damage due to said defects.  The 
Contractor shall make all repairs and replacements promptly upon receipt of written 
orders for same from the Owner.  If the Contractor fails to make the repairs and 
replacements promptly, the Owner may do the work and the Contractor shall be liable to 
the Owner for the cost thereof.  
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J. Warranty:  The Contractor guarantees to Owner that all materials incorporated into the 

work will be new unless otherwise specified or agreed.  Prior to final payment, the 
Contractor shall deliver to the Owner all manufacturers' warranties, together with such 
endorsements or assignments as are necessary to ensure to the Owner the full rights and 
benefits of such warranties.   

 
5. Affirmative Action/Equal Employment Opportunity 
 

The Contractor is directed to comply with all applicable State Laws, Ordinances, Bylaws, 
and rules and regulations regarding affirmative action/equal employment opportunity 
requirements.  Failure of the Contractor to comply with any such law, rule or regulation 
shall constitute grounds for the Owner to terminate the Agreement. 

 
6. Site Information Not Guaranteed; Contractor's Investigation 
 

All information given in the Contract Documents relating to subsurface and other 
conditions, natural phenomena, existing pipes, and other structures is from the best 
sources at present available to the Owner.  All such information is furnished only for the 
information and convenience of the Contractor and is not guaranteed.   

 
It is agreed and understood that the Owner does not warrant or guarantee that the 
subsurface or other conditions, natural phenomena, existing pipes, or other structures 
encountered during construction will be the same as those indicated in the Contract 
Documents. 

 
Contractor has familiarized himself with the nature and extent of the Contract 
Documents, work, locality, and with all local conditions and federal, state, and local laws, 
rules, ordinances, and regulations that in any manner may affect costs, progress, or 
performance of the work.  Contractor has made, or has caused to be made, examinations, 
investigations, and tests and studies of such reports and related data in addition to those 
referred to in the paragraph above as he deems necessary for the performance of the work 
at the Contract Price, within the Contract Time, and in accordance with the other Terms 
and Conditions of the Contract Documents; and no additional examinations, tests, 
investigations, reports, and similar data are or will be required by the Contractor for such 
purposes.   

 
Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports, and data with the Contract Documents.  Contractor has 
given the Owner written notice of all conflicts, errors, or discrepancies that he has 
discovered in the Contract Documents, and the resolution thereof by the Owner is 
acceptable to the Contractor. 

 
It is further agreed and understood that the Contractor shall not use or be entitled to use 
any of the information made available to him or obtained in any examination made by 
him in any manner as a basis of or ground for any claim or demand against the Owner, 
arising from or by reason of any variance which may exist between the information made 
available and the actual subsurface conditions or other conditions or structures actually 
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encountered during the construction work, except as may otherwise be expressly 
provided for in the Contract Documents. 

 
7. Project Architect or Engineer 
 

There is a project architect-engineer for this project who is BSC Group.  Except as 
otherwise indicated in the Contract Documents, the Architect/Engineer shall be a 
representative of the Owner and the Contractor shall direct all communications, questions 
and comments on the work and the performance thereof to the Architect/Engineer.  
Except as otherwise provided, the Architect/Engineer shall have all the authority of the 
Owner set forth in the Contract Documents.  In general, the Architect/Engineer shall have 
the authority to review the performance of the work, reject work which is defective or 
otherwise does not comply with the Contract Documents and to order the Contractor to 
remedy defective work and take such actions which are necessary to make the work 
conform to the Contract Documents. 

 
8. Wage Rates 
 

Prevailing Wage Rates as determined by the Commissioner of the Department of Labor 
and Workforce Development under the provisions of Massachusetts General Laws, 
Chapter 149, Section 26 to 27G, as amended, apply to this project.  It is the responsibility 
of the Contractor to provide the Town with certified payrolls and to comply with all 
requirements of the above-cited statutes. 

 
The schedules of prevailing wage rates are included in the Contract Documents. 

 
9. Payments to the Contractor 
 

Within fifteen (15) days after receipt from the Contractor of a proper and satisfactory 
periodic estimate requesting payment of the amount due for the preceding month, the 
Owner shall have fifteen (15) days to make payment for: 

 
 A. The work performed during the preceding month. 
 
 B. The materials not incorporated in the Work but delivered and suitably stored at 

the site (or at some location agreed upon in writing) to which the Contractor has title, or 
to which a Subcontractor has title and has authorized the Contractor to transfer title to the 
Owner. 

 
 C. Less the following retention items: 
 

 1. A retention based on an estimate of the fair value of the Owner's claims 
against the Contractor. 

 
 2. A retention for direct payments to Subcontractors, if any, based on 

demands for same in accordance with the provisions of Section 39F of 
Chapter 30 of the General Laws. 
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3. A retention not exceeding five percent (5%) of the approved amount of the 
periodic payment. 

 
D. After the receipt of a periodic estimate requesting final payment and within sixty-five 

(65) days after the Contractor fully completes the Work, or substantially completes the 
Work so that the value of the Work remaining to be done is, on the estimate of the 
Owner, less than 1% of the original Contract Price, or substantially completes the Work 
and the Owner takes  possession or occupancy, whichever occurs first, the Owner shall 
pay the Contractor the entire balance due on the Contract less: 

 
1. A retention based on an estimate of the fair value of the Owner's claims against 

the Contractor and of the cost of completing the incomplete and unsatisfactory 
items of work. 

 
2. A retention for direct payments to Subcontractors, if any, based on demands of 

same in accordance with the provisions of Section 39F of Chapter 30 of the 
General Laws, or based on the record of payments by the Contractor to the 
Subcontractors under this Contract if such record of payment indicates that the 
Contractor has not paid Subcontractors as provided in Section 39F of Chapter 30 
of the General Laws. 

 
If the Owner fails to make payment as herein provided, there shall be added to each such 
payment, daily interest at the rate of 3 percentage points above the rediscount rate than charged 
by the Federal Reserve Bank of Boston, commencing on the first day after said payment is due, 
and continuing until the payment is delivered or mailed to the Contractor; provided that no 
interest shall be due, in any event, on the amount of a periodic estimate for final payment until 
fifteen (15) days after receipt of such a periodic estimate by the Owner as provided in the first 
paragraph of this Article.  The Contractor agrees to pay to each subcontractor a portion of any 
such interest paid in accordance with the amount due each subcontractor. 
 
The Owner may make changes in any periodic estimate submitted by the Contractor and the 
payment due on said periodic estimate shall be computed in accordance with the changes so 
made, and such changes and any requirements for a corrected periodic estimate shall not affect 
the due date for the periodic payment or the date for the commencement of interest charges on 
the amount of the periodic payment computed in accordance with the changes made, as provided 
herein; provided further, that the Owner may, within seven (7) days after receipt, return to the 
Contractor for correction, any periodic estimate which is not in acceptable form or which 
contains computations not arithmetically correct, and in that event, the date of receipt of such 
periodic estimate shall be the date of receipt of the corrected periodic  
estimate in proper form and with arithmetically correct computations.  The date of receipt of a 
periodic estimate received on a Saturday shall be the first working day thereafter. 
 
E. Changes in the Work:  No changes in the work covered by the approved Contract 

Documents shall be made without prior written approval of the Owner.  Charges or 
credits for the work covered by the approved change shall be determined by one or more, 
or a combination of the following methods: 

 
(a) Unit bid prices previously approved. 
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(b) An agreed lump sum. 

 
(c) The actual cost of: 

 
(1) Labor. 

 
(2) Materials entering permanently into the work. 

 
(3) The ownership or rental cost of construction equipment during the time of use on 

the extra work. 
 

(4) Power and consumable supplies for the operation of power equipment. 
 

(5) Wages to be paid. 
 
To the cost under (c) there shall be added a fixed fee to be agreed upon but not to exceed fifteen 
percent (15%) of the actual cost of work.  The fee shall be compensation to cover the cost of 
supervision, overhead, bond, profit and any other general expenses. 
 
F. Claims for Additional Costs:  If the Contractor wishes to make a claim for an increase in 

the Contract Sum, he shall give the Owner written notice thereof within twenty days after 
the occurrence of the event giving rise to such claim.  This notice shall be given by the 
Contractor before proceeding to execute the Work, except in an emergency endangering 
life or property.  No such claim shall be valid unless so made.  Any change in the 
Contract Sum resulting from such claim shall be authorized by Change Order. 

 
 The Contractor hereby agrees that the Contractor shall have no claim for damages of any 

kind against the Town on account of any delay in the commencement or performance of 
the work and/or any hindrance, delay or suspension of any portion of the work including, 
but not limited to, any claims or damages on account of having to perform out of 
sequence work, claims for damages on account of loss of production or other interference 
with the work whether such delay is caused by the Town or otherwise, except as and to 
the extent expressly provided under G.L. c.30, §39O in the case of written orders by the 
Town.  The Contractor acknowledges that the Contractor’s sole remedy for any such 
claim will be an extension of time as provided herein.   

 
 
10. Final Payment, Effect 
 

The acceptance of final payment by the Contractor shall constitute a waiver of all claims 
by the Contractor arising under the Agreement. 
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11. Contract Documents 
 

The Contract Documents consist of the following, together with this Agreement: 
 

Invitation to Bid 
Instructions to Bidders 
This Contract Form 
Bid Form 
Performance Bond 
Labor & Materials Payment Bond 
Non-Collusion Certificate 
Tax Compliance Certificate 
Clerk's Certificate of Corporate Vote 
Certificate of Insurance 
General Conditions 
Supplementary General Conditions 
General Requirements 
Specifications and Addenda 
Contract Drawings 
Schedule of Prevailing Wages 
(Strike out any inapplicable item) 

 
12. Terms Required By Law 
 

This Agreement shall be considered to include all terms required to be included in it by 
the Massachusetts General Laws, and all other laws, as though such terms were set forth in full 
herein. 
 
13. Indemnification 
 

The Contractor shall indemnify and hold harmless the Owner from and against any and 
all claims, damages, losses, and expenses, including attorney's fees, arising out of the 
performance of this Agreement when such claims, damages, losses, and expenses are caused, in 
whole or in part, by the acts, errors, or omissions of the Contractor or his employees, agents, 
subcontractors or representatives. 
 
14. Insurance 
 

The Contractor shall purchase and maintain such insurance as will protect both the 
Owner and the Contractor from claims which may arise under the Agreement, including 
operations performed for the named insured by independent contractors and general inspection 
thereof by the named insured.  In addition, the Contractor shall require its subcontractors to 
maintain such insurance.  Coverage shall be provided for: 
 

.1 claims under workers' or workmen's compensation, disability benefit and other 
applicable employee benefit acts;  
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.2 claims for damages because of bodily injury, occupational sickness or disease, or 
death of Contractor's employees; 

 
.3 claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor's employees; 
 

.4 claims for damages insured by usual personal injury liability coverage which are 
sustained  (1) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Contractor, or (2) by any other person; 

 
.5 claims for damages, including damages to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 
 
.6 claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 
 

.7 claims involving contractual liability applicable to the Contractor's obligations 
under Article 13. 

 
The limits of liability for coverage required under the preceding paragraph shall be as 

Specified in the Supplemental Conditions. 
 

Except for Workmen's Compensation, all liability coverage shall name the Town as an 
additional insured and shall provide for 30 days prior written notice to the Town of any 
modification or termination of coverage provided thereby.  The Contractor shall provide the 
Owner with appropriate certificate(s) of insurance evidencing compliance with this provision 
prior to the commencement of any work under this Agreement.  
 
15. Notice 
 

All notices required to be given hereunder shall be in writing and delivered to, or mailed 
first class to, the parties' respective addresses stated above.  In the event that immediate notice is 
required, it may be given by telephone or facsimile, but shall, to the extent possible, be followed 
by notice in writing in the manner set forth above. 
 
 
16. Termination 
 
A. Each party shall have the right to terminate this Agreement in the event of a failure of the 

other party to comply with the terms of the Agreement.  Such termination shall be 
effective upon seven days' notice to the party in default and the failure within that time of 
said party to cure its default. 

 
B. The Owner shall have the right to terminate the Agreement without cause, upon ten (10) 

days' written notice to the Contractor.  In the event that the Agreement is terminated 
pursuant to this subparagraph, the Contractor shall be reimbursed in accordance with the 
Contract Documents for all Work performed up to the termination date, and for all 
materials or equipment not incorporated in the Work, but delivered and suitably stored at 
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the site.  Payment for material or equipment stored at the site shall be conditioned upon 
submission by the Contractor of bills of sale or such other evidence as is satisfactory to 
Owner to establish the Owner's title to such material or equipment or otherwise protect 
the Owner's interests.   

 
17. Miscellaneous 
 
A. Royalties and Patents:  The Contractor shall pay all royalties and license fees.  He shall 

defend all suits or claims for infringement of any patent rights and shall save the Owner 
harmless from loss on account thereof, except that the Owner shall be responsible for all 
such loss when a particular design, process or the product of a particular manufacturer or 
manufacturers is specified; but if the Contractor believes or has reason to believe that the 
design, process or product specified is an infringement of a patent, he shall be responsible 
for such loss unless he promptly gives such information to the Owner, and thereafter the 
Owner insists on the use of the design, process or products specified. 

 
B. Assignment:  The Contractor shall not assign or transfer any of its rights, duties or 

obligations under this Agreement without the written approval of the Owner.   
 
C. Governing Law:  This Agreement shall be governed by and construed in accordance with 

the law of the Commonwealth of Massachusetts. 
 
D.        By its signature hereon, the Contractor certifies, under the pains and penalties of perjury,                              

that it has complied with all laws of the Commonwealth of Massachusetts relating to 
taxes, reporting of employees and contractors, and withholding and remitting child 
support. 

  
 

[Remainder of page intentionally blank.] 
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AGREED: 

TOWN OF DEDHAM, MASSACHUSETTS      

(Owner) 
 

By _____________________________________ 
 
 

  _______________________________________ 
    (Name) 
 
________________________________________ 
   (Title) 

 
 

CONTRACTOR: __________________________ 
 

 
By_____________________________________ 

 
 

  _______________________________________ 
(Name) 

 
  _______________________________________ 

(Title) 
 

  _______________________________________ 
(Address) 

 
  _______________________________________ 

(City and State) 
 
Approved as to Form: 
 
By__________________________ 

(Owner's Counsel) 
 

   
In accordance with G.L. c.44, Section 31C, this is to certify that an appropriation in the amount 
of this contract is available therefor and that the _____________ has been authorized to execute 
the contract and approve all requisitions and change orders. 
 
By__________________________ 

(Owner's Accountant) 
 
_____________________________ 

(Name) 
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 CERTIFICATE OF VOTE 
 (to be filed if Contractor is a Corporation) 
 
 

I, _______________________________, hereby certify that I am the duly qualified 
    (Secretary of the Corporation) 

 
and acting Secretary of  ______________________  and I further certify that a meeting of the 

   (Name of Corporation) 
 Directors of said Company, duly called and held on _______________________, at which 

(Date of Meeting) 
 
all Directors were present and voting, the following vote was unanimously passed: 
 

VOTED: To authorize and empower 
 

_____________________________________ 
 
 

_____________________________________ 
 
 

_____________________________________ 
 
 

_____________________________________ 
 
 

_____________________________________ 
 

Anyone acting singly, to execute Forms of General Bid, Contracts or Bonds on behalf of 
the Corporation. 
 

I further certify that the above vote is still in effect and has not been changed or modified 
in any respect. 
 

By:________________________________ 
(Secretary of Corporation) 

A True Copy: 
 
Attest:_________________________________ 

(Notary Public) 
 
My Commission Expires:__________________ 

(Date) 
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CERTIFICATIONS REQUIRED BY LAW 

FOR PUBLIC CONSTRUCTION CONTRACTS 

 

 

You must COMPLETE and SIGN the following certifications.  You must also print, at the bottom of this page, the 

name of the contractor for whom these certifications are submitted.    

 

TAX COMPLIANCE 

Pursuant to Chapter 62C of the Massachusetts General Laws, Section 49A(b), I, the undersigned, authorized 
signatory for the below named contractor, do hereby certify under the pains and penalties of perjury that said 
contractor has complied with all laws of the Commonwealth of Massachusetts relating to taxes, reporting of 
employees and contractors, and withholding and remitting child support. 

 
  

NON-COLLUSION 

The undersigned certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 
without collusion or fraud with any other person. As used in this subsection the word "person'' shall mean any 
natural person, joint venture, partnership, corporation or other business or legal entity.  

  
PUBLIC CONTRACTOR DEBARMENT 

The undersigned certifies under penalty of perjury that the below named contractor is not presently debarred from 
doing public construction work in the commonwealth under the provisions of section twenty-nine F of chapter 
twenty-nine, or any other applicable debarment provisions of any other chapter of the General Laws or any rule or 
regulation promulgated thereunder.      

 
  

OSHA TRAINING 

 
Pursuant to G.L. c. 30, §39S, the Contractor hereby certifies under penalties of perjury as follows: 
 

(1) Contractor is able to furnish labor that can work in harmony with all other elements of labor employed or to 
be employed in the work; 

(2) All employees to be employed at the worksite will have successfully completed a course in construction 
safety and health approved by the United States Occupational Safety and Health Administration that is at least 
10 hours in duration at the time the employee begins work and they shall furnish documentation of successful 
completion of said course with the first certified payroll report for each employee; and  

(3) All employees to be employed in the work subject to this contract have successfully completed a course in 
construction safety and health approved by the United States Occupational Safety and Health Administration 
that is at least 10 hours in duration. 

  
 COMPLETE AND SIGN BELOW: 

 
 

________________________________________________  ______________________ 
Authorized Person’s Signature      Date 

                 
________________________________________________    
Print Name & Title of Signatory        
  
________________________________________________ 

Name of Contractor 
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 SECTION 00610 
 
 PERFORMANCE BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________________ 
(Name of Contractor) 

 
a ___________________________________________ hereinafter called “Principal” and 
   (Corporation, Partnership, Joint Venture or Individual) 
 
______________________________of ______________, State of ______________________ 

(Surety) (City & State) 
 
 _________________________ hereinafter called the "Surety" and licensed by the State 
Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are 
held and firmly bound to the City/Town of _______________, Massachusetts, hereinafter called 
"Owner", in the penal sum of  
______________________________________________________ Dollars  
($______________________) in lawful money of the United States, for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered 
into a certain contract with the Owner, dated  the __________ day of _________________, 
20___ (the “Construction Contract”), for the construction described as follows: ___________  
 

Howe Lot Fence Restoration 

 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, 

all the undertakings, covenants, terms, conditions, and agreements of the Construction Contract 
during the original term thereof, and any extensions thereof which may be granted by the Owner, 
with or without notice to the Surety, and if he shall satisfy all claims and demands incurred under 
the Construction Contract, and shall fully indemnify and save harmless the Owner from all costs 
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the 
Owner all outlay and expense which the Owner may incur in making good any default, then this 
obligation shall be void; otherwise to remain in full force and effect. 

 
PROVIDED, FURTHER, that the Surety’s obligation under this Bond shall arise after (1) 

the Owner has declared the Principal in default of the Construction Contract or any provision 
thereof or (2) has declared that the Principal has failed, or is otherwise unable or unwilling, to 
execute the work consistent with, and in conformance to, the Construction Contract (collectively 
referred to as a “Contractor Default”).  The determination of a Contractor Default shall be made 
solely by the Owner.  The Owner need not terminate the Construction Contract to declare a 
Contractor Default or to invoke its rights under this Bond.   
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When the Surety’s obligation under this Bond arises, the Surety, at its sole expense and at 

the consent and election of the Owner, shall promptly take one of the following steps: (1) arrange 
for the Principal to perform and complete the work of the Construction Contract: (2) arrange for 
a contractor other than the Principal to perform and complete the work of the Construction 
Contract; (3) reimburse the Owner, in a manner and at such time as the Owner shall decide, for 
all costs and expenses incurred by the Owner in performing and completing the work of the 
Construction Contract.  Surety will keep Owner reasonably informed of the progress, status and 
results of any investigation of any claim of the Owner. 

 
If the Surety does not proceed as provided in this Bond with due diligence and all 

deliberate speed, the Surety shall be deemed to be in default of this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner. 

 
After the Surety’s obligation under this Bond arises, the Surety is obligated, to the limit 

of the amounts of this Bond, for (1) the correction of defective work and completion of the 
Construction Contract; (2) additional design, professional services, and legal costs, including 
attorneys’ fees, resulting from the Contractor Default or from the default of the Surety under this 
Bond; (3) any additional work beyond the Construction Contract made necessary by the 
Contractor Default or default of the Surety under this Bond; (4) indemnification obligation of the 
Principal, if any, as provided in the Construction Contract; and (5) liquidated damages as 
provided in the Construction Contract, or if none are so specified, actual and foreseeable 
consequential damages resulting from the Contractor Default or default of the Surety under this 
Bond. 

 
Any proceeding, legal or equitable, under this Bond shall be instituted in any court of 

competent jurisdiction in the Commonwealth of Massachusetts. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the Construction Contract or to the work to be 
performed thereunder or the specifications accompanying the same shall in any way affect its 
obligation on this Bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Construction Contract or to the work or to the 
specifications. 
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IN WITNESS WHEREOF, this instrument is executed in _____ (  ) counterparts, each 

one of which shall be deemed an original, this the __________ day of ____________________, 
20___. 
 
ATTEST: 

______________________________ 
Principal 

 
______________________________    By ______________________________ 
(Principal Secretary) 

______________________________ 
 

______________________________ 
 

______________________________ 
(Address-Zip Code) 

 
______________________________   (SEAL) 
Witness as to Principal 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
ATTEST: 

______________________________ 
Surety 

 
______________________________    By ______________________________ 

(Attorney-in-Fact) 
 
______________________________ 

 
______________________________ 

(Address-Zip Code) 
______________________________   (SEAL) 
Witness as to Surety 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
NOTE: Date of Bond must not be prior to date of Contract.     If Contractor is a 

Partnership, all partners should execute Bond. 
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 SECTION 00620 
 
 PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________ 
 
________________________________ a_____ ______________________________________ 

(Name of Contractor)        (Corporation, Partnership, Joint Venture or 
Individual) 
 
hereinafter called "Principal" and ______________________________ of _________________, 

(Surety) 
 
State of ________________________ hereinafter called the “Surety” and licensed by the State 

   (City and State) 
 
Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are 
held and firmly bound to the City/Town of _________________, Massachusetts, hereinafter 
called "Owner", in the penal sum of   ______________________________________________ 
Dollars 
($___________________) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered 
into a certain contract with the Owner, dated the ______________ day of __________________, 
20___, for the construction described as follows: 
 

Howe Lot Fence Restoration 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

subcontractors, and corporations furnishing materials for or performing labor in the prosecution 
of the work provided for in such contract, and any authorized extension or modification thereof, 
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 
machinery, equipment and tools, consumed or used in connection with the construction of such 
work, and all insurance premiums on said work, and for all labor, performed in such work 
whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in 
full force and effect. 
 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract or to 
the work to be performed thereunder or the specifications accompanying the same shall in any 
way affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of this contract or to the work or to the 
specifications. 
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PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
 IN WITNESS WHEREOF, this instrument is executed in ____ ( ) counterparts, each one of 
which shall be deemed an original, this the _________ day of _____________________, 20__. 
 
ATTEST: 

______________________________ 
Principal 

 
______________________________    By ______________________________ 
(Principal Secretary) 

______________________________ 
 

______________________________ 
 

______________________________ 
(Address-Zip Code) 

 
______________________________   (SEAL) 
Witness as to Principal 
 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
ATTEST: 

______________________________ 
Surety 

 
______________________________    By ______________________________ 

(Attorney-in-Fact) 
 
______________________________ 

 
______________________________ 

(Address-Zip Code) 
______________________________   (SEAL) 
Witness as to Surety 
 
______________________________ 
 
______________________________ 
    (Address-Zip Code) 
 
NOTE: Date of Bond must not be prior to date of Contract.     If Contractor is a 

Partnership, all partners should execute Bond. 
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§ SC 1.1   INTRODUCTION 

The following provisions modify, change, delete from or add to Section 00500 Agreement.  Where any Subsection 
of the Agreement is modified or any Article Paragraph, Subparagraph or Clause thereof is modified or deleted by 
these Supplemental Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause shall 
remain in effect. 
 
§ SC 2.1 PREVAILING WAGE 

In accordance with General Laws Chapter 149, Section 26 through 27D, the Contractor is obligated to comply with 
the prevailing wage rates established by the Commissioner of the Department of Labor and Workforce Development 
for mechanics, apprentices, chauffeurs, teamsters and laborers employed on the Project.  The schedule of applicable 
prevailing wage rates for the Project, together with a Certificate of Compliance therewith, are set forth in 
Attachment A herein. 
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§ SC 3.1 CONTRACTOR'S LIABILITY INSURANCE 

 
The Contractor shall provide certificates of insurance acceptable to the OWNER prior to the 
commencement of the work.  The minimum coverage to be provided shall be as follows: 
 
    Occurrence Aggregate 
 
A. Owners Protective Liability: 
 

Bodily Injury       $1,000,000  $1,000,000 
 
Property Damage    $1,000,000  $1,000,000   

_____________________________________________________________________________ 
B.   Comprehensive General Liability  
 
     Bodily Injury     $1,000,000  $2,000,000 
 
 Property Damage    $1,000,000  $2,000,000 
 
 Including: 1. Operations/Premises  2. XCU  3. Products/Completed Operations  
                  4. Contractual as Below 5. Independent Contractors  

     6. Broad Form  Property Damage  7. Personal Injury 
______________________________________________________________________________ 
C.   Auto Liability                   Per Person  Per Accident 
      
 Bodily Injury $1,000,000 $1,000,000 
 
 Property Damage   $1,000,000  
 
 Including: 1.   All Owned         

       2.   Hired           
3. Non-owned 

______________________________________________________________________________ 
D. Workman's Compensation 

Compensation Statutory State(s) 
        Coverage B Limit $1,000,000 if Applicable 
______________________________________________________________________________ 
E.         Umbrella Liability 
 $2,000,000 Aggregate 
______________________________________________________________________________ 
F.         Builder's Risk Insurance - "All Risk" Completed Value Form   $0.00 
  
 As Specified in Contract or Agreement 
______________________________________________________________________________ 
G.        Pollution Liability Insurance    $1,000,000  $1,000,000 
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 SECTION 00850 

 
 Excerpts from Chapter 149 and Chapter 30 of the 

 Massachusetts General Laws 
 
Certain excerpts from the Massachusetts General Laws are applicable to Construction contracts.  
Attention is directed to the following Sections of Chapter 149 as amended: 
 

Section 25.  "Every employee in public work shall lodge, board, and trade where and 
with whom he elects; and no person or his agents or employees under contract with the 
commonwealth, a county, city or town, or with a department, board, commission or 
officer acting therefor, for the doing of public work shall directly or indirectly require, as 
a condition of employment therein, that the employee shall lodge, board or trade at a 
particular place or with a particular person.  This section shall be made a part of the 
contract for such employment." 

 
Section 26.  "In the employment of mechanics and apprentices, teamsters, chauffeurs and 
laborers in the construction of public works by the commonwealth, or by a county, town 
or district, or by persons contracting or subcontracting for such works, preference shall 
first be given to citizens of the commonwealth who have been residents of the 
commonwealth for at least six months at the commencement of their employment who 
are male veterans as defined in clause Forty-third of section seven of chapter four, and 
who are qualified to perform the work to which the employment relates; and secondly, to 
citizens of the commonwealth generally who have been residents of the commonwealth 
for at least six months at the commencement of their employment, and if they cannot be 
obtained in sufficient numbers, then to citizens of the United States, and every contract 
for such work shall contain a provisions to this effect..." 

 
Section 34.  "Every contract, except for the purchase of material or supplies, involving 
the employment of laborers workmen, mechanics, foremen or inspectors, to which the 
commonwealth or any county or any town, subject to section thirty, is a party, shall 
contain a stipulation that no laborer, workman, mechanic, foreman or inspector working 
within the commonwealth, in the employ of the contractor, subcontractor or other person 
doing or contracting to do the whole or a part of the work contemplated by the contract, 
shall be required or permitted to work more than eight hours in any one-day or more than 
forty-eight hours in any one week, or more than six-days in any one week, except in cases 
of emergency, or in case any town subject to section thirty-one is a party to such a 
contract, more than eight hours in any one-day except as aforesaid..." 
 

Section 34A.  "Every contract for the construction, alteration, maintenance, repair or 
demolition of or addition to, any public building or other public works for the 
commonwealth or any political subdivision thereof shall contain stipulations requiring 
that the contractor shall, before commencing performance of such contract, provide by 
insurance for the payment of compensation and the furnishing of other benefits under 
chapter one hundred and fifty-two to all persons to be employed under the contract, and 
that the contractor shall continue such insurance in full force and effect during the term of 
the contract.  No officer or agent contracting in behalf of the commonwealth or any 
political subdivision thereof shall award such a contract until he has been furnished with 
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sufficient proof of compliance with the aforesaid stipulations.  Failure to provide and 
continue in force such insurance as aforesaid shall be deemed a material breach of the 
contract and shall operate as an immediate termination thereof.  No cancellation of such 
insurance, whether by the insurer or by the insured, shall be valid unless written notice 
thereof is given by the party proposing cancellation to the other party and to the officer or 
agent who awarded the contract at least fifteen-days prior to the intended effective date 
thereof, which date shall be expressed in said notice.  Notice of cancellation sent by the 
party proposing cancellation by registered mail, postage prepaid, with a return receipt of 
the addressee requested, shall be a sufficient notice..." 

 
Section 34B.  "Every contract for the construction, alteration, maintenance, repair of 
demolition of, or addition to, any public works for the commonwealth or any political 
subdivision thereof shall contain stipulations requiring that the contractor shall pay to any 
reserve police officer employed by him in any city or town the prevailing rate of wage 
paid to regular police officers employed by him in such city or town." 

 
Attention is directed to the following sections of Chapter 30 of the General Laws of 
Massachusetts as amended to date: 
 

Section 39F.  "(1) Every contract awarded pursuant to sections forty-four A to L 
inclusive, of chapter one hundred and forty-nine shall contain the following 
subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine 
M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each 
case those subparagraphs shall be binding between the general contractor and each 
subcontractor." 

 
"(a) Forthwith after the general contractor receives payment on account of a 

periodic estimate, the general contractor shall pay to each subcontractor 
the amount paid for the labor performed and the materials furnished by 
that subcontractor, less any amount specified in any court proceedings 
barring such payment and also less any amount claimed due from the 
subcontractor by the general contractor. 

 
"(b)  Not later than the sixty-fifth-day after each subcontractor substantially 

completes his work in accordance with the plans and specifications, the 
entire balance due under the subcontract less amounts retained by the 
awarding authority as the estimated cost of completing the incomplete and 
unsatisfactory items of work, shall be due the subcontractor; and the 
awarding authority shall pay that amount to the general contractor.  The 
general contractor shall forthwith pay to the subcontractor the full amount 
received from the awarding authority less any amount specified in any 
court proceedings barring such payment and also less any amount claimed 
due from the subcontractor by the general contractor. 

 
"(c)  Each payment made by the awarding authority to the general contractor 

pursuant to subparagraphs (a) and (b) of this paragraph for the labor 
performed and the materials furnished by a subcontractor shall be made to 
the general contractor for the account of that subcontractor; and the 
awarding authority shall take reasonable steps to compel the general 
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contractor to make each such payment to each such subcontractor.  If the 
awarding authority has received a demand for direct payment from a 
subcontractor for any amount which has already been included in a 
payment to the general contractor or which is to be included in a payment 
to the general contractor for payment to the subcontractor as provided in 
subparagraphs (a) and (b), the awarding authority shall act upon the 
demand as provided in this section. 

 
"(d) If, within seventy-days after the subcontractor has substantially completed 

the subcontract work, the subcontractor has not received from the general 
contractor the balance due under the subcontract including any amount 
due for extra labor and materials furnished to the general contractor, less 
any amount retained by the awarding authority as the estimated cost of 
completing the incomplete and unsatisfactory items of work, the 
subcontractor may demand direct payment of that balance from the 
awarding authority.  The demand shall be by a sworn statement delivered 
to or sent by certified mail to the awarding authority, and a copy shall be 
delivered or sent by certified mail to the general contractor at the same 
time.  The demand shall contain a detailed breakdown of the balance due 
under the subcontract and also a statement of the status of completion of 
the subcontract work.  Any demand made after substantial completion of 
the subcontract work shall be valid even if delivered or mailed prior to the 
seventieth-day after the subcontractor has substantially completed the 
subcontract work.  Within ten-days after the subcontractor has delivered or 
so mailed the demand to the awarding authority and delivered or so mailed 
a copy to the general contractor, the general contractor may reply to the 
demand.  The reply shall be by a sworn statement delivered to or sent by 
certified mail to the awarding authority and a copy shall be delivered to or 
sent by certified mail to the subcontractor at the same time.  The reply 
shall contain a detailed breakdown of the balance due under the 
subcontract including any amount due for extra labor and materials 
furnished to the general contractor and of the amount due for each claim 
made by the general contractor against the subcontractor. 

 
"(e)  Within fifteen-days after receipt of the demand by the awarding authority, 

but in no event prior to the seventieth-day after substantial completion of 
the subcontract work, the awarding authority shall make direct payment to 
the subcontractor of the balance due under the subcontract including any 
amount due for extra labor and materials furnished to the general 
contractor, less any amount (i) retained by the awarding authority as the 
estimated cost of completing the incomplete or unsatisfactory items of 
work, (ii) specified in any court proceedings barring such payment, or (iii) 
disputed by the general contractor in the sworn reply; provided, that the 
awarding authority shall not deduct from a direct payment any amount as 
provided in part (iii) if the reply is not sworn to, or for which the sworn 
reply does not contain the detailed breakdown required by subparagraph 
(d).  The awarding authority shall make further direct payments to the 
subcontractor forthwith after the removal of the basis for deductions from 
direct payments made as provided in parts (i) and (ii) of this subparagraph. 
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"(f)  The awarding authority shall forthwith deposit the amount deducted from 

a direct payment as provided in part (iii) of subparagraph (e) in an interest-
bearing joint account in the names of the general contractor and the 
subcontractor in a bank in Massachusetts selected by the awarding 
authority or agreed upon by the general contractor and the subcontractor 
and shall notify the general contractor and the subcontractor of the date of 
the deposit and the bank receiving the deposit.  The bank shall pay the 
amount in the account, including accrued interest, as provided in an 
agreement between the general contractor and the subcontractor or as 
determined by decree of a court of competent jurisdiction. 

 
"(g)  All direct payments and all deductions from demands for direct payments 

deposited in an interest-bearing account or accounts in a bank pursuant to 
subparagraph (f) shall be made out of amounts payable to the general 
contractor at the time of receipt of a demand for direct payment from a 
subcontractor and out of amounts which later become payable to the 
general contractor and in the order of receipt of such demands from 
subcontractors.  All direct payments shall discharge the obligation of the 
awarding authority to the general contractor to the extent of such payment. 

 
"(h)  The awarding authority shall deduct from payments to a general contractor 

amounts which, together with the deposits in interest-bearing accounts 
pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of 
demands for direct payment received from subcontractors.  All such 
amounts shall be earmarked for such direct payments, and the 
subcontractors shall have a right in such deductions prior to any claims 
against such amounts by creditors of the general contractor. 

 
"(i)  If the subcontractor does not receive payment as provided in subparagraph 

(a) or if the general contractor does not submit a periodic estimate for the 
value of the labor or materials performed or furnished by the subcontractor 
and the subcontractor does not receive payment for same when due less 
the deductions provided for in subparagraph (a), the subcontractor may 
demand direct payment by following the procedure in subparagraph (d) 
and the general contractor may file a sworn replay as provided in that 
same subparagraph.  A demand made after the first-day of 
the month following that for which the subcontractor performed or 
furnished the labor and materials for which the subcontractor seeks 
payment shall be valid even if delivered or mailed prior to the time 
payment was due on a periodic estimate from the general contractor.  
Thereafter the awarding authority shall proceed as provided in 
subparagraph (e), (f), (g), and (h)." 

 
Section 39G.  "Upon substantial completion of the work required by a contract with the 
commonwealth, or any agency or political subdivision thereof, for the construction, 
reconstruction, alteration, remodeling, repair or improvement of public ways, including 
bridges and other highway structures, sewers and water mains, airports and other public 
works, the contractor shall present in writing to the awarding authority its certification 
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that the work has been substantially completed.  Within twenty-one-days thereafter, the 
awarding authority shall present to the contractor either a written declaration that the 
work has been substantially completed or an itemized list of incomplete or unsatisfactory 
work items required by the contract sufficient to demonstrate that the work has not been 
substantially completed.  The awarding authority may include with such list a notice 
setting forth a reasonable time, which shall not in any even be prior to the contract 
completion date, within which the contractor must achieve substantial completion of the 
work.  In the event that the awarding authority fails to respond by presentation of a 
written declaration or itemized list as aforesaid, to the contractor's certificate within the 
twenty-one-day period, the contractor's certification shall take effect as the awarding 
authority's declaration that the work has been substantially completed. 

 
"Within sixty-five-days after the effective date of a declaration of substantial completion, 
the awarding authority shall prepare and forthwith send to the contractor for acceptance a 
substantial completion estimate for the quantity and price of the work done and all but 
one percent retainage on that work, including the quantity, price and all but one percent 
retainage for the undisputed part of each work item and extra work item in dispute but 
excluding the disputed part thereof, less the estimated cost of completing all incomplete 
and unsatisfactory work items and less the total periodic payments made to date for the 
work.  The awarding authority also shall deduct from the substantial completion estimate 
an amount equal to the sum of all demands for direct payment filed by subcontractors and 
not yet paid to subcontractors or deposited in joint accounts pursuant to section thirty-
nine F, but no contract subject to said section thirty-nine F shall contain any other 
provisions authorizing the awarding authority to deduct any amount by virtue of claims 
asserted against the contract by subcontractors, material suppliers or other.   

 
"If the awarding authority fails to prepare and send to the contractor any substantial 
completion estimate required by this section on or before the date hereinabove set forth, 
the awarding authority shall pay to the contractor interest on the amount which would 
have been due to the contractor pursuant to such substantial completion estimate at the 
rate of three percentage points above the rediscount rate then charged by the Federal 
Reserve Bank of Boston from such date to the date on which the awarding authority 
sends that substantial completion estimate to the contractor for acceptance or to the date 
of payment therefor, whichever occurs first.  The awarding authority shall include the 
amount of such interest in the substantial completion estimate. 

 
"Within fifteen-days after the effective date of the declaration of substantial completion, 
the awarding authority shall send to the contractor by certified mail, return receipt 
requested, a complete list of all incomplete or unsatisfactory work items, and, unless 
delayed by causes beyond his control, the contractor shall complete all such work items 
within forty-five-days after the receipt of such list or before the then contract completion 
date, whichever is later.  If the contractor fails to complete such work within such time, 
the awarding authority may, subsequent to seven-days' written notice to the contractor by 
certified mail, return receipt requested, terminate the contract and complete the 
incomplete or unsatisfactory work items and charge the cost of same to the contractor. 

 
"Within thirty-days after receipt by the awarding authority of a notice from the contractor 
stating that all of the work required by the contract has been completed, the awarding 
authority shall prepare and forthwith send to the contractor for acceptance a final estimate 
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for the quantity and price of the work done and all retainage on that work less all 
payments made to date, unless the awarding authority's inspection shows that work items 
required by the contract remain incomplete or unsatisfactory, or that documentation 
required by the contract has not been completed.  If the awarding authority fails to 
prepare and send to the contractor the final estimate within thirty-days after receipt of 
notice of completion, the awarding authority shall pay to the contractor interest on the 
amount which would have been due to the contractor pursuant to such final estimate at 
the rate hereinabove provided from the thirtieth-day after such completion until the date 
on which the awarding authority sends the final estimate to the contractor for acceptance 
or the date of payment therefor, whichever occurs first, provided that the awarding 
authority's inspection shows that not work items required by the contract remain 
incomplete or unsatisfactory.  Interest shall not be paid hereunder on amounts for which 
interest is required to be paid in connection with the substantial completion estimate as 
hereinabove provided.  The awarding authority shall include the amount of the interest 
required to be paid hereunder in the final estimate. 

 
"The awarding authority shall pay the amount due pursuant to any periodic, substantial 
completion or final estimate within thirty-five-days after receipt of written acceptance for 
such estimate from the contractor and shall pay interest on the amount due pursuant to 
such estimate at the rate hereinabove provided from that thirty-fifth-day to the date of 
payment.  In the case of periodic payment, the contracting authority may deduct from its 
payment a retention based on its estimate of the fair value of its claim against the 
contractor, a retention for direct payments to subcontractors based on demands for same 
in accordance with the provisions of section thirty-nine F, and a retention to secure 
satisfactory performance of the contractual work not exceeding five percent of the 
approved amount of any periodic payments, and the same right to retention shall apply to 
bonded subcontractors entitled to direct payment under section thirty-nine F of chapter 
thirty; provided that a five percent value of all items that are planted in the ground shall 
be deducted from the periodic payments until final acceptance. 

 
"No periodic, substantial completion or final estimate or acceptance or payment thereof 
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or 
the failure of the awarding authority to approve a quantity and amount of, all or part of 
any work item or extra work item. 

 
"Substantial completion, for the purposes of this section, shall mean either that the work 
required by the contract has been completed except for work having a contract price of 
less than one percent of the then adjusted total contract price, or substantially all of the 
work has been completed and opened to public use except for minor incomplete or 
unsatisfactory work items that do not materially impair the usefulness of the work 
required by the contract." 

 
Section 39K.  "Every contract for the construction, reconstruction, alteration, 
remodeling, repair or demolition of any public building by the commonwealth, or by any 
county, city, town, district, board, commission or other public body, when the amount is 
more than five thousand dollars in the case of the commonwealth and more than two 
thousand dollars in the case of any county, city, town, district, board, commission or 
public body, shall contain the following paragraph:  Within fifteen-days (twenty-four-
days in the case of the commonwealth) after receipt from the contractor, at the place 
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designated by the awarding authority if such a place is so designated, of a periodic 
estimate requesting payment of the amount due for the preceding month, the awarding 
authority will make a periodic payment to the contractor for the work performed during 
the preceding month and for the materials not incorporated in the work but delivered and 
suitably stored at the site (or at some location agreed upon in writing) to which the 
contractor has title or to which a subcontractor has title and has authorized the contractor 
to transfer title to the awarding authority, less (1) a retention based on its estimate of the 
fair value of its claims against the contractor and less (2) a retention for direct payments 
to subcontractors based on demands for same in accordance with the provisions of 
section thirty-nine F, and less (3) a retention not exceeding five percent of the approved 
amount of the periodic payment.  After the receipt of a periodic estimate requesting final 
payment and within sixty-five-days after (a) the contractor fully completes the work or 
substantially completes the work so that the value of the work remaining to be done is, in 
the estimate of the awarding authority, less than one percent of the original contract price, 
or (b) the contractor substantially completes the work and the awarding authority takes 
possession for occupancy, whichever occurs first, the awarding authority shall pay the 
contractor the entire balance due on the contract less, (1) a retention based on its estimate 
of the fair value of its claims against the contractor and of the cost of completing the 
incomplete and unsatisfactory items of work less (2) a retention for direct payments to 
subcontractors based on demand for same in accordance with the provisions of section 
thirty-nine F, or based on the record of payments by the contractor to the subcontractors 
under this contract if such record of payment indicates that the contractor has not paid 
subcontractors as provided in section thirty-nine F.  If the awarding authority fails to 
make payment as herein provided, there shall be added to each such payment daily 
interest at the rate of three percentage points above the rediscount rate then charged by 
the Federal Reserve Bank of Boston commencing on the first-day after said payment is 
due and continuing until the payment is delivered or mailed to the contractor; provided, 
that no interest shall be due, in any event, on the amount due on a periodic estimate for 
final payment until fifteen-days (twenty-four-days in the case of the commonwealth) after 
receipt of such a periodic estimate from the contractor, at the place designated by the 
awarding authority if such a place is so designated.  The contractor agrees to pay to each 
subcontractor a portion of any such interest paid in accordance with the amount due each 
subcontractor. 

 
"The awarding authority may make changes in any periodic estimate submitted by the 
contractor and the payment due on said periodic estimate shall be computed in 
accordance with the changes so made, but such changes or any requirement for a 
corrected periodic estimate shall not affect the due date for the periodic payment or the 
date for the commencement of interest charges on the amount of the periodic payment 
computed in accordance with the changes made, as provided herein; provided, that the 
awarding authority may, within seven-days after receipt, return to the contractor for 
correction, any periodic estimate which is not in the required form or which contains 
computations not arithmetically corrected and, in that event, the date of receipt of such 
periodic estimate shall be the date of receipt of the corrected periodic estimate in proper 
form with arithmetically correct computations.  The date of receipt of a periodic estimate 
received on a Saturday shall be the first working day thereafter.  The provisions of 
section thirty-nine G shall not apply to any contract for the construction, reconstruction, 
alteration, remodeling, repair or demolition of any public building to which this section 
applies. 
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"All periodic estimates shall be submitted to the awarding authority, or to its designee as 
set forth in writing to the contractor, and the date of receipt by the awarding authority or 
its designee shall be marked on the estimate.  All periodic estimates shall contain a 
separate item for each filed subtrade and each subtrade listed in sub-bid form as required 
by specifications and a column listing the amount paid to each filed subcontractor and 
Sub-subcontractor as of the date the periodic estimate is filed.  The person making 
payment for the awarding authority shall add the daily interest provided for herein to each 
payment for each day beyond the due date based on the date of receipt marked on the 
estimate. 

 
"A certificate of the architect to the effect that the contractor has fully or substantially 
completed the work shall, subject to the provisions of section thirty-nine J, be conclusive 
for the purposes of this section." 

 
Section 39L.  "Public Construction work by foreign corporations; restrictions and 
reports."  The Commonwealth and every county, city, town, district, board, commission 
or other public body which, as the awarding authority, request proposals, bids or sub-bids 
for any work in the construction, reconstruction, alteration, remodeling, repair or 
demolition of any public building or other public works (1) shall not enter into a contract 
for such work with, and shall not approve as a subcontractor furnishing labor and 
materials for a part of any such work, a foreign corporation which has not filed with such 
awarding authority a certificate of the state secretary stating that such corporation has 
complied with sections three and five of chapter one hundred and eighty-one and the date 
of such compliance, and (2) shall report to the state secretary and to the department of 
corporations and taxation any foreign corporation performing work under such contract 
or subcontract, and any person, other than a corporation, performing work under such 
contract or subcontract, and residing or having a principal place of business outside the 
commonwealth. 

 
Section 39M(b).  "Specifications for such contracts, and specifications for contracts 
awarded pursuant to the provisions of said sections forty-four A to forty-four L of said 
chapter one hundred and forty-nine, shall be written to provide for full competition for 
each item of material to be furnished under the contract; except, however, that said 
specifications may be otherwise written for sound reasons in the public interest stated in 
writing in the public records of the awarding authority or promptly given in writing by 
the awarding authority to anyone making a written request therefor, in either instance 
such writing to be prepared after reasonable investigation.  Every such contract shall 
provide that an item equal to that named or described in the said specifications may be 
furnished; and an item shall be considered equal to the item so named or described if (1) 
it is at least equal in quality, durability, appearance, strength and design, (2) it will 
perform at least equally the function imposed by the general design for or the public work 
being contracted for or the material being purchased, and (3) it conforms substantially, 
even with deviations, to the detailed requirements for the item in the said specifications. 

 
"For each item of material the specifications shall provide for either a minimum of three 
named brands of material or a description of material which can be met by a minimum of 
three manufacturers or producers, and for the equal of any one of said named or described 
materials." 
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Section 39N.  "Every contract subject to section forty-four A of Chapter one hundred and 
forty-nine or subject to section thirty-nine M of chapter thirty shall contain the following 
paragraph in its entirety and an awarding authority may adopt reasonable rules or 
regulations in conformity with that paragraph concerning the filing, investigation and 
settlement of such claims: 

 
"If, during the progress of the work, the contractor or the awarding authority discovers 
that the actual subsurface or latent physical conditions encountered at the site differ 
substantially or materially from those shown on the plans or indicated in the contract 
documents either the contractor or the contracting authority may request an equitable 
adjustment in the contract price of the contract applying to work affected by the differing 
site conditions.  A request for such an adjustment shall be in writing and shall be 
delivered by the party making such claim to the other party as soon as possible after such 
conditions are discovered.  Upon receipt of such a claim from a contractor, or upon its 
own initiative, the contracting authority shall make an investigation of such physical 
conditions, and, if they differ substantially or materially from those shown on the plans or 
indicated in the contract documents or from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the plans and contract 
documents and are of such a nature as to cause an increase or decrease in the cost of 
performance of the work or a change in the construction methods required for the 
performance of the work which results in an increase or decrease in the cost of the work, 
the contracting authority shall make an equitable adjustment in the contract price and the 
contract shall be modified in writing accordingly." 

 
Section 39O.  "Every contract subject to the provisions of section thirty-nine M of this 
chapter or subject to section forty-four A of chapter one hundred forty-nine shall contain 
the following provisions (a) and (b) in their entirety.... 

 
"(a) The awarding authority may order the general contractor in writing to 

suspend, delay, or interrupt all or any part of the work for such period of 
time as it may determine to the appropriate for the convenience of the 
awarding authority; provided however, that if there is a suspension, delay 
or interruption for fifteen-days or more due to a failure of the awarding 
authority to act within the time specified in this contract, the awarding 
authority shall make an adjustment in the contract price for any increase in 
the cost of performance of this contract but shall not include any profit to 
the general contractor on such increase; and provided further, that the 
awarding authority shall not make any adjustment in the contract price 
under this provision for any suspension, delay, interruption or failure to 
act to the extent that such is due to any cause for which this contract 
provides for an equitable adjustment of the contract price under any other 
contract provisions. 

 
"(b)  The general contractor must submit the amount of a claim under provision 

(a) to the awarding authority in writing as soon as practicable after the end 
of the suspension, delay, interruption or failure to act and, in any event, 
not later than the date of final payment under this contract and, except for 
costs due to a suspension order, the awarding authority shall not approve 
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any costs in the claim incurred more than twenty-days before the general 
contractor notified the awarding authority in writing of the act or failure to 
act involved in the claim. 

 
Section 39P.  "Every contract subject to section thirty-nine M of this chapter or section 
forty-four A of chapter on hundred forty-nine which requires the awarding authority, or 
any official, its architect or engineer to made a decision on interpretation of the 
specifications, approval of equipment, material or any other approval, or progress of the 
work, shall require that the decision be made promptly and, in any even, no later than 
thirty-days after the written submission for decision; but if such decision requires 
extended investigation and study, the awarding authority, the official, architect or 
engineer shall, within thirty-days after the receipt of the submission, give the party 
making the submission written notice of the reasons why the decision cannot be made 
within the thirty-day period and the date by which the decision will be made." 

 
Section 39R(a).  "The words defined herein shall have the meaning stated below 
whenever they appear in this section: 

 
(1)  "Contractor" means any person, corporation, partnership, joint venture, 

sole proprietorship, or other entity awarded a contract pursuant to section 
thirty-nine M of chapter thirty, sections forty-four A through H, inclusive, 
of chapter one hundred and forty-nine and sections thirty B through thirty 
P, inclusive, of chapter seven. 

 
(2)  "Contract" means any contract awarded or executed pursuant to sections 

thirty B through thirty P, inclusive, of chapter seven and any contract 
awarded or executed pursuant to section thirty-nine M of chapter thirty, or 
sections forty-four A through H, inclusive, of chapter one hundred and 
forty-nine, which is for an amount or estimated amount greater than on 
hundred thousand dollars 

 
(3)  "Records" means books of original entry, accounts, checks, bank 

statements and all other banking documents, correspondence, memoranda, 
invoices, computer printouts, tapes, discs, papers and other documents or 
transcribed information of any type, whether expressed in ordinary or 
machine language. 

 
(4)  "Independent Certified Public Accountant" means a person duly registered 

in good standing and entitled to practice as a certified public accountant 
under the laws of the place of his/her residence or principal office and who 
is in fact independent.  In determining whether an accountant is 
independent with respect to a particular person, appropriate consideration 
should be given to all relationships between the accountant and that person 
or any affiliate thereof. Determination of an accountant's independence 
shall not be confined to the relationships existing in connection with the 
filing of reports with the awarding authority. 

 
(5)  "Audit," when used in regard to financial statements, means an 

examination of records by an independent certified public accountant in 
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accordance with generally accepted accounting principles and auditing 
standards for the purpose of expressing a certified opinion thereon, or, in 
the alternative, a qualified opinion or a declination to express an opinion 
for stated reasons. 

 
(6)  "Accountant's Report," when used in regard to financial statements, means 

a document in which an independent certified public accountant indicates 
the scope of the audit which he/she has made and sets forth his/her opinion 
regarding the financial statements taken as a whole with a listing of noted 
exceptions and qualifications, or an assertion to the effect that an overall 
opinion cannot be expressed.  When an overall opinion cannot be 
expressed the reason therefor shall be stated.  An accountant's report shall 
include as a part thereof a signed statement by the responsible corporate 
officer attesting that management has fully disclosed all material facts to 
the independent certified public accountant, and that the audited financial 
statement is a true and complete statement of the financial condition of the 
contractor. 

 
(7)  "Management," when used herein, means the chief executive officer, 

partners, principals or other person or persons primarily responsible for 
the financial and operational policies and practices of the contractor. 

 
(8)  Accounting terms, unless otherwise defined herein, shall have a meaning 

in accordance with generally accepted accounting principles and auditing 
standards. 

 
(b) Subsection (a)(2) hereof notwithstanding, every agreement or 

contract awarded or executed pursuant to sections thirty B through 
thirty P, inclusive, of chapter seven, and pursuant to section thirty-
nine M of chapter thirty or to section forth-five A through H, 
inclusive, of chapter one hundred and forty-nine, shall provide 
that: 

 
(1) The contractor shall make, and keep for at least six years after final 

payment, books, records, and accounts which in reasonable detail 
accurately and fairly reflect the transactions and dispositions of the 
contractor, and 

 
(2)  Until the expiration of six years after final payment, the awarding 

authority, office of inspector general, and the deputy commissioner of 
capital planning and operations shall have the right to examine any books, 
documents, papers or records of the contractor or of his/her subcontractors 
that directly pertain to, and involve transactions relating to, the contractor 
or his/her subcontractors, and 

 
(3)  If the agreement is a contract as defined herein, the contractor shall 

describe any change in the method of maintaining records or recording 
transactions which materially affect any statements filed with the 
awarding authority, including in his/her description the date of the change 
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and reasons therefor, and shall accompany said descriptions with a letter 
from the contractor's independent certified public accountant approving or 
otherwise commenting on the changes, and 

 
(4)  If the agreement is a contract as defined herein, the contractor has filed a 

statement of management on internal accounting controls as set forth in 
paragraph (c) below prior to the execution of the contract, and 

 
(5)  If the agreement is a contract as defined herein, the contractor has field 

prior to the execution of the contracts and will continue to file annually, an 
audited financial statement for the most recent completed fiscal year as set 
forth in paragraph (d) below. 

 
(c) Every contractor awarded a contract shall file with the awarding 

authority a statement of management as to whether the system of 
internal accounting controls of the contractor and subsidiaries 
reasonably assures that: 

 
 

(1)  Transactions are executed in accordance with management's general and 
specific authorization; 

 
(2)  Transactions are recorded as necessary: 

 
i. To permit preparation of financial statements in conformity 

with generally accepted accounting principles, and 
 

ii. To maintain accountability for assets; 
 

(3)  Access to assets is permitted only in accordance with management's 
general or specific authorization; and 

 
(4)  The recorded accountability for assets is compared with the existing assets 

at reasonable intervals and appropriate action was taken with respect to 
any difference. 

 
Every contractor awarded a contract shall also file with the awarding 
authority a statement prepared and signed by an independent certified 
public accountant, stating that he/she has examined the statement of 
management on internal accounting controls, and expressing an opinion as 
to: 

 
(1)  Whether the representations of management in response to this paragraph, 

and paragraph (b) above are consistent with the result of management's 
evaluation of the system of internal accounting controls; and 

 
(2)  Whether such representations of management are, in addition, reasonable 

with respect to transactions and assets in amounts which would be 
material when measured in relation to the applicant's financial statements. 
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(d) Every contractor awarded a contract by the commonwealth or by 
any political subdivision thereof shall annually file with the 
awarding authority and the deputy commissioner of capital 
planning and operations during the term of the contract a financial 
statement prepared by an independent certified public accountant 
on the basis of an audit by such accountant.  The final statement 
filed shall include the date of final payment. All statements shall be 
accompanied by an account-ant's report. Such statements shall be 
made available to the awarding authority upon request. 

 
(e) The office of inspector general, the deputy commissioner for 

capital planning and operations and any other awarding authority 
shall enforce the provisions of this section.  The deputy 
commissioner of capital planning and operations may after 
providing an opportunity for the inspector general and other 
interested parties to comment, promulgate pursuant to the 
provisions of chapter thirty A such rules, regulations and 
guidelines as are necessary to effectuate the purposes of this 
section.  Such rules, regulations and guidelines may be applicable 
to all awarding authorities.  A contractor's failure to satisfy any of 
the requirements of this section may be grounds for debarment 
pursuant to section forty-four C of chapter one hundred and forty-
nine." 

 
(f) Records and statements required to be made, kept or filed under 

the provisions of this section shall not be public records as defined 
in section seven of chapter four and shall not be open to public 
inspection; provided, however, that such records and statements 
shall be made available pursuant to the provisions of clause (2) of 
paragraph (b). 

 
Section 40.  "Bonds give to the commonwealth, any county, city, town or political 
subdivision to secure the performance of contracts for the construction or repair of public 
buildings or other public works may be discharged or released by the awarding authority, 
upon such terms as it deems expedient, after the expiration of one year from the time of 
completion, subject to section thirty-nine K, of the work contracted to be done; provided 
that no claim filed under said bond is pending, and provided further, that no such bonds 
shall be discharged or released prior to the expiration of all special guarantees provided 
for in the contract unless new bonds in substitution therefor specifically relating to the 
unexpired guarantees shall be taken. 

 
 
EQUAL EMPLOYMENT OPPORTUNITIES 

 
The Contractor and each Subcontractor shall comply with the provisions of the 
Governor's "Executive Order No. 74", dated July 20, 1970, entitled the "Governor's Code 
of Fair Practices", as amended by the Governor's "Executive Order No. 116", dated May 
1, 1975; with the Fair Employment Practices Law of Massachusetts, as amended; with 
the Rules and Regulations of the Massachusetts Commission Against Discrimination, as 
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in force at the date hereof; and with all other applicable municipal, state and federal laws 
and regulation regarding equal employment opportunity. 
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SECTION 01000 
 

SITE PREPARATION AND DISMANTLING 
 

 

PART 1 GENERAL 
 

1.01 DESCRIPTION 
 

A. This Section specifies requirements for site preparation and removal of existing 
fence. 

 
B. The site is a historic site requiring extra protection. It is also visited by tourists. 

Precautions must be taken to protect the public from the work. 
 

C. The site is adjacent to a public way and most assess for equipment is expected 
to be from the street site. Coordination with the police department signage will 
be required and areas shall be cordoned off whenever any work occurs in 
proximity to the traveled way.  

 
C. The work includes: 

 
1. Protection of existing trees (if any) and nearby head stones. 

 
2. Dismantling of the existing fence and loading and transporting to off-site 

location for restoration. 
 

1.02 RELATED SECTIONS 
 

A. Other specification Sections that directly relate to the work of this Section 
include: 

 
1. Section 01300 - Fencing Restoration 
2. Section 01200 - Painting  

 
1.03 GENERAL 

 
A. All activities shall be prohibited outside the limits of work, unless otherwise 

approved by the Engineer. 
 

B. Special notice is made as to the possible presence of possible underground 
tombs in the vicinity of the fence. Under no circumstances is heavy 
equipment to be placed on or operated on the cemetery grounds. 
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1.04 SITE CONDITIONS 
 

A. The Owner will maintain, insofar as practical, site conditions existing during 
the bidding period. 

 
B. Actual site condition variations that differ from those of the bidding period that 

affect site preparation operations shall be brought to the attention of the Owner 
prior to the commencement of any site work. 
 

1.05 SUBMITTALS - NONE REQUIRED 
 
PART 2  PRODUCTS - NONE 
 
PART 3 EXECUTION 
 
3.01 PROTECTION  

 

A. The Contractor shall fence off and cover all headstones within 15 feet of the 
work area with either canvas, burlap or bubble wrap. Cover shall be secured in 
place using twine. 
 

B. With the permission of the Town, head stones near the work may be removed 
and replaced provided such work is completed by a qualified conservator. 

 
D. The Contractor shall be liable for all damage and/or disturbance to existing 

lawns.  When the Contractor’s operations damage vegetation, comparable 
replacement shall be performed as approved by the Engineer at full 
replacement cost to the Contractor. 

 
F.  When traversing lawns, walkways or driveways with limited equipment or 

material, the contractor shall take whatever precautions are required to prevent 
damage to the site. This may include the placement of plywood or fiberglass 
mats in areas of travel to prevent damage to lawns or graves.   

 
3.02 UTILITIES 
 

A. Notify all corporations, companies, individuals or local authorities owning, or 
having jurisdiction over, utilities running to, through or across areas to be 
affected by dismantling operations. 
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B. Locate and identify existing utilities that are to remain and protect them from 
damage. 

 
3.03 DISMANTLING 

 
A. Materials survey: A survey shall be undertaken prior to restoration 

construction by the contractor with observation by the town’s representative. 
The survey will determine the total length of existing fencing on site. Number 
each item. Upon agreement of the inventory the contractor will take 
responsibility and control of all iron fence components. 
 

B. Remove and disassemble fencing including posts and rails to the extent 
required. The contractor shall replace any components due to breakage. 

 
C. All work shall be completed in a careful and workmanlike manner protecting 

fence to be dismantled to allow reuse. Cold weather hazards apply to any 
dismantling conducted in cool temperatures.  

 
D. Cutting of the original fence is not allowed without approval of the Owner 

(town). 
 

E. Existing granite support base posts are to remain and may warrant cutting (to 
correct for broken posts) to produce a level base for the fence.  The granite 
posts will be replaced by the town to match the existing posts.. 

 
 
3.04         REPAIR OF DAMAGE 
 

A. At the completion of the project, the contractor shall repair any damaged areas 
of lawn, walkways, landscaping, fences or other site elements to the condition 
prior to the work. The contractor is on notice that this site is of significant 
historic value. Extreme caution is required for the work. 

 
 
PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 GENERAL 

 
A.        Payment for this work will be made as part of the Lump Sum for the work 

item stated.  
 

END OF SECTION 
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SECTION 01100 
 

MISCELLANEOUS METALS 
 

PART 1 GENERAL 
 

1.0 I RELATED DOCUMENTS 
 

A. The general provisions of the Contract, including General and Supplementary 
Conditions, and relevant sections of these Specifications, apply to the work 
specified in this Section. 

 
1. Section 01000- Site Preparation & Dismantling 
2. Section 01200 - Painting 
3. Section 01300 - Fencing Restoration 

 
1.02 SCOPE OF WORK 

 
A.  Provide and install shop restoration of fencing, and gates. 
B.  Provide replacement for all missing and damaged cast iron elements as 

identified on the drawings and unit prices 
C. Provide all stainless-steel connections, fabrications, nuts, bolts, threaded 

rod and lugs. 
D.  Coordinate with painting and material prep to de-lead all existing fencing 

and gate components to be reused prior to the restoration of the fence. 
 

1.02 QUALIFICATIONS 
 
A. All cast iron work shall be performed by a "specialist" or "specialty 

contractor as defined herein, and who can demonstrate previous trade 
restoration experience on buildings or structures that are listed on the 
National Register of Historic Places (either individually or as part of a 
district) or are designated as National Historic Landmarks. 

 
B. Further, this "Specialist" or "Specialty Contractor" shall demonstrate that 

they have done substantial cast iron restoration, repair on "monumental" 
buildings or "site work projects". "Monumental" buildings would include 
Museums, Libraries, Courthouses, Town and City Halls, and historic 
office buildings; site work projects include cemeteries and parks. 
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Substantial shall be minimum of 3 projects with a value exceeding 
$100,000 of historic cast iron restoration work. 

 
1.03  SUBMITTALS 

 
A.  Shop Drawings: Provide large scale shop drawings for fabrication, installation, 

and erection of all parts of the work.  Provide plans, elevations, and details 
of anchorages, connections, and accessory items. Provide installation 
templates for work installed by others. 

 
B.  Field Measurements: Take accurate field measurements before preparation of 

shop drawings and fabrication. Do not delay job progress; allow for field 
cutting and fitting where taking field measurements before fabrication is 
not possible.  Do not field cut or tit items that have been hot dip galvanized 
after fabrication.  

 
 

1.04 REFERENCE STANDARDS 
 

A. Comply with the following standard material specifications: 
 

1. AISC- Code of Standard Practice- Manual of Steel Construction -
Allowable Stress Design (ASD). 

2. ASTM A 123- Zinc (Hot Dipped Galvanized) Coatings on Iron and Steel 
Products. ASTM A563 - Carbon and Alloy Steel Nuts. 

3. ASTM A588 -High Strength Low Alloy Structural Steel (Corrosion 
Resistant) ASTM A992- Structural Steel 

4. ASTM A276, Type 304- Threaded Round Stainless-Steel Bar Stock. 
ASTM A240, Type 304- Stainless Steel Plate Stock. 

5. A WS A2.4- Symbols for Welding, Brazing, and Nondestructive 
Examination. A WS D 1.1 -Structural Welding Code. 
 

1.05 QUALITY ASSURANCE 
 

A. Shop-fabricate work to the greatest extent possible. Clearly label pieces in shop 
to facilitate field assembly. 

 
B.  Perform welding in compliance with American Welding Society Code.  
C.   Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal 

Products" for application of finishes. 
 



Howe Lot Fence Restoration  
Dedham Village Cemetery 

Dedham, MA 
 

Howe Lot Fence Restoration – Dedham Village Cemetery 
Miscellaneous Metals 01100    Page 3 

 

1.06 DELIVERY, STORAGE, AND HANDLING 
 

A.  Store work off the ground and under cover.   Protect from damage.   Protect 
and maintain shop applied coatings.   Sequence deliveries to avoid delays 
but minimize on-site storage. 
 

1.07  PROJECT CONDITIONS 
 

A. Do not permit overloading of any m i scellaneous metal system.  
 

PART 2 PRODUCTS 
 

2.0 I MATERIALS AND PRODUCTS  
A.  Steel Shapes:  ASTM A36 
B.  Steel Tubing:  ASTM A500 or A501, hot or cold rolled. 
C. Steel Sheet:  ASTM A366, A570 or A611, of grade required for design 

l oading. 
D.  Steel Pipe:   ASTM A53, black schedule 40, unless indicated otherwise.  Type 

and grade as required for design loading. 
E.  Grout:   Pre-mixed, non-staining. con-corrosive, n o n -shrink, non-metallic 

complying with CE CRD-C588, type D. 
F.   Bolts and Fasteners:   ASTM A307 and other types as appropriate and 

approved by the Architect. 
G.  New Castings: 

New cast i ron shall be ductile iron and shall meet requirements of ASTM 
A536.    The castings shall be free of all typical foundry defects, such as 
warpage, cold shuts, porosity, and all fins at sand joints are to be removed 
and ground flush to match adjacent surfaces. 
 

H.   Welding, Brazing, Electrodes and Filler Metal: Comply with A WS Code. 
 

PART 3- EXECUTION 
 

3.1 DISMANTLING 
 

 A.  Dismantling of the railing system shall be performed by the same 
contractor that is performing the restoration. Dismantling shall follow the 
reverse order of construction. Each piece shall be numbered and keyed to 
inventory drawings and labeled as, "to be refurbished", "to be repaired", or 
"to be replicated." When work must be carried out in cold weather, care 
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shall be taken to avoid fracturing the iron elements by uneven heating of 
the members. All elements shall be labeled to their exact location and shall 
be reassembled in the same location from where they were dismantled. 
 

3.2  FABRICATION 
 

A. General Fabrication:  Fabricate work to be truly straight, plumb level and 
square and to sizes, shapes, and prof i les  indicated on  approved shop 
drawings.  Ease exposed edges. Cut, reinforce, drill, and tap metalwork as 
necessary for proper assembly and use. 
 

I.  Fabricate all miscellaneous metal supports, brackets, braces, and 
the like required to fully complete the work of this project. 

 
2.  Coordinate miscellaneous metal requirements with other 

specification sections to ensure proper interface of various parts 
of the work. 

 
3.  Mill joints t o  a tight, hairline f i t . Cope or miter corner jo in t s . 

Form joints exposed to weather to exclude water penetration. 
 

4.  Remove mill scale, dirt, grease, and other foreign matter prior to 
welding.  Protect adjacent surfaces from damage due to weld 
sparks, spatter, or tramp metal. 

 
5.    Comply w i t h  AWS for recommended practices in shop welding 

and brazing. Lamp members and alternate welds to prevent 
warping or misalignment.   Provide welds and brazes behind 
finished surfaces without distortion or discoloration or exposed 
side.  Fully weld continuously and  ground flush and smooth 
connections in a uniform manner. 

 
6.        Use mechanical connections whenever possible. Match all existing 

connections. The foundry patternmaker shall look at the entire 
piece (i.e., a railing/balustrade) before attempting to replicate any 
missing portions of the Ornamental Cemetery Lot Rail and adhere 
to the following: 

 
7.  Use a two-part mold for a solid casting with relief on both sides, 

or an open top mold for casting; i n  this type of casting, the parts 
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are bolted, brazed, or welded together; "Green sand" shall be used 
for all new castings. 

 
8.  Form ornamental metal  work to the required shapes and sizes, 

with true curves, lines, and angles. Provide necessary r e b a t e s , 
lugs, and brackets for assembly of units. Use concealed fasteners 
wherever possible. 

 
9.  Design components  to allow f o r  e x p a n s i o n  and 

co n t r ac t i o n  for a  m i n i m u m  ambient temperature range of 100 
F (37.8 C) without causing buckling, excessive opening of joint or 
over stressing of welds and fasteners. 

 
10. Comply with AWS D 1.5 for recommended practices in shop 

welding.  Provide      welds behind finished surfaces without 
distortion or discoloration of the exposed side. Clean exposed 
welded joints of all welding flux, and dress on all exposed and 
contact surfaces. 

 
11. Mill joints to a tight, hairline fit. Cope or miter comer joints. Form 

joints exposed   to weather to exclude water penetration. 
 

12. Provide castings that are sound and free of warp or defects which 
impair strength      and appearance.  Mill joints to a close fit and 
finish exposed surfaces to smooth, sharp, well-defined lines and 
arises. 

 
13. Comply with NAAMM "Metal Finishes Manual" for finish 

designations and application recommendations. 
 

B.   Work Exposed to View:  Take special care in choosing materials that are 
smooth and free of blemishes such as pits, roller marks, trade names, scale, 
and roughness. Fabricate work with uniform, hairline tight joints.   Form 
welded joints and seams continuously and grind flush and smooth to be 
invisible after painting.  For exposed fasteners, use hex head bolts or 
Phillips head machine screws. 

 
 

C.  Rough Hardware: Provide standard and custom fabricated bolts, anchors, 
hangers, dowels, and other miscellaneous metal items as needed to 
properly complete the work of the project. 
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3.3  TOLERANCES 

 
A.  The following installed tolerances are allowable variations from locations 

and dimensions indicated by the Contract Document and shall not be added 
to allowable tolerances indicated for other work. 
 

I.  Allowable Variation from True Plumb, Level and Line: ±118" in 
20'-0." 

 
3.4  REPAIRING. CLEANING AND PROTECTION 

 
A. Touch up damaged coatings and finishes to eliminate evidence of repair. 

 
B.  Repair minor damage to eliminate all evidence of repair.  Remove and 
replace work that cannot be satisfactorily repaired. 
 

PART 4:          MEASUREMENT AND PAYMENT 
 

4.01 GENERAL 
 

A. Payment for this work will be made as part Lump Sum for the work 
item stated. 

 
 

END OF SECTION 
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SECTION 01200 
 

 PAINTING  
 
PART 1: GENERAL 
 
1.01 DESCRIPTION OF WORK 
 

A. Provide labor, materials and equipment necessary to: 
 

a. Prepare the fencing for painting including via sandblasting (or approved 
equal) surfaces to a clean condition. The contractor shall complete the paint 
removal process in a controlled condition in accordance with all applicable 
rules and regulations for lead paint (presumed to exist). 

 
b. Place primer paint coat and, 

 
c. Place of final coats of black gloss paint. 

 
d. Caulk all joints. 

 
B. All painting shall be completed by brush in a controlled environment (spray 

painting shall not be allowed). 
 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Section 01000 – Site Preparation & Dismantling 
 

B. Section 01300 - Fence Restoration 
 
1.03 QUALITY ASSURANCE 
 

A. Field Constructed Mock-Ups: Prior to painting the entire fence, complete one small 
area or sample to verify color and texture of paint and technique to be representative 
work required for project with respect to qualities of appearance, materials and 
construction 

 
B. REFERENCES 
 

1. American Society of Testing and Materials (ASTM) 
2. D 16 Standard Terminology for Paint, Related Coatings, Materials and 

Applications 
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1.04 SUBMITTALS 
 
Provide the following information prior to commencement of work. 
 

A. Sandblasting / metal preparation technique narrative 
B. Primer Paint: catalog cut to be part of technique narrative 
C. Final Coat Paint:  catalog cut and color swatch technique narrative.  

 
1.05 DELIVERY AND STORAGE 
 

A. Contractor is responsible for transporting and storing all materials and equipment 
necessary to complete the job. Other than staging required to complete the work, 
no material shall be stored on-site overnight or over weekends. 

 
1.06 JOB CONDITIONS 
 

A. Protection of Work: It is the responsibility of Contractor throughout the duration of 
the project until final acceptance.  Any and all work deemed unacceptable by the 
Owner or Owner's Representative will be removed and repaired at no cost to the 
Owner. Any painted surface damaged during transportation to the site shall be 
repaired to the Owner’s satisfaction. 

 
B. Cold Weather Protection: do not paint when the temperature of the surrounding air 

is or predicted for the next 48 hours to be below 40 degrees F. 
 
1.07 COORDINATION 
 

A. Refer to all Contract Documents for a full comprehension of the extent and detail 
of the work to be performed. 

 
PART 2: PRODUCTS 
 
2.01 MATERIALS 

 
A. All materials shall be cleaned of deteriorated, loose paint, damage and rust.  All 

elements that can be removed from the site shall be lightly sandblasted to remove 
existing damaged paint.  Touch up areas may be scraped with a wire brush. 
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B. Primer shall be a zinc coating such as: 
 

a. Zinc-Clad XI @3.0-5.0 mls by Sherman Williams 
 
b. Series 1 Omnithane @ 2.5-2.5 mls by Tnemec 

 
c. Or equivalent as approved by the Owner 
 

C. Intermediate coat shall be an epoxy-polyamide paint such as: 
 
a. Macropoxy 656 High Solids @ 3.0-6.0 mils dft. by Sherman Williams 

 
b. Series 27 Typoxy @3.0-5.0 mls, black, gloss, by Tnemec 

 
c. Or equivalent as approved by the Owner 
 

D. Finish coat shall be a polyurethane topcoat paint such as: 
 
a. Acrolon 218 High Solids Polyurethane @3.0-6.0 mils dft., black, gloss, by 

Sherman Williams 
 
b. Series 1075 Endura-Shield @ 2.0-3.0 mls, black, gloss, by Tnemec 

 
c. Or equivalent as approved by the Owner 

 
E. Paint shall be produced specifically fabricated for exterior use on metal such as a 

modified polyamidoamine epoxy. It shall be capable of high-build coating with 
superior wetting for marginally prepared rusty steel and tightly adhering old 
coatings.  

 
a. Finish: Gloss 

 
b. Color: Black 

 
PART 3: EXECUTION 
 
3.01 INSTALLATION 
 

A. Installer shall be thoroughly experienced (a minimum of 10 years), competent and   
proficient in the installation and knowledge of painting and approved by Owner 
and/or the Owner’s representative. 
 

B. The areas to be repainted shall be cleaned thoroughly to a near white condition as 
described in SSPC-SP 10/NACE No. 2. 
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C. Cleaning of fence to be painted shall be completed less than 5 days prior to painting 

if the fence is stored in a dry protected condition. The contractor shall make every 
effort to place the primer paint on the fence within 12 hours of cleaning to insure 
minimal oxidation occurs to the cleaned surface prior to painting.  

 
D. Significant (1/4) inch open joints shall be filled and beaded with elastomeric caulk 

suitable to accept the paint cover. 
 
E. Primer: Apply one spot prime coat to all cleaned to bare metal surfaces at 4.0-5.0 

mils. 
 
F. Full Intermediate Coat: Apply one intermediate coat to all surfaces schedules for 

coating at 4.0-6.0 mils dft. 
 
G. Full Finish Coat: Apply one full finish coat to all surfaces scheduled for coating at 

2.0-3.0 mils dft. 
 
H. All painting to be complete in accordance with manufactures written instructions. 
 
I. After complete installation touch up any scratched or chipped areas with 2 coats of 

brush applied finish paint. 
 
3.02 CLEAN UP 
 

A. The Contractor shall be responsible for a total clean up of project on a daily basis.  
The Owner and/or Owner's Representative shall insist on the site being clean at the 
end of each working day. 

 
C. Final clean up shall consist of the Contractor removing all remaining equipment, 

material, debris and any other object created during construction off site. 
 

D. The Contractor is responsible for loam and seed all disturbed areas.  This work shall 
include, but not limited to, leveling the work area to surrounding grade, placement 
of loam and seed around the wall. 

 
E. Remove any splattered paint from stone, concrete or brick surfaces using suitable 

commercial product for that purpose. Do not use muriatic acid. 
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3.03 INSPECTION AND GUARANTEE 
 

A. Contractor shall guarantee all work, including materials and workmanship, for a 
period of 5 years from the date of acceptance (as specified in writing to the Owner). 
The Contractor shall receive no additional compensation for maintenance and 
restoration under the guarantee. 

 
 
PART 4: MEASUREMENT AND PAYMENT 
 
4.01 GENERAL 
 

A. Payment for this work will be made as part of the Lump Sum for the work stated. 
 
 
 END OF SECTION 
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SECTION 01300 

 
FENCING RESTORATION 

 
 
PART 1: GENERAL 
 
1.01 SUMMARY 
 
A. Provide all labor, materials, equipment, services, and perform all 

operations necessary to complete the work of this section as indicated 
within the drawings and specified herein which shall include, but is not 
limited to, the following: 

 
 

B. SUMMARY OF WORK 
The work includes, without limiting the generality thereof, providing all 
labor, materials and equipment for the removal, repair, painting and 
replacement of approximately 52’ 4 1/2” linear feet of fence at Old Village 
Cemetery in Dedham.  In a general sense, this includes: 

 
A. Site preparation including arrangements to prevent parking in the 

work area and securing areas for storage or materials. 
 

B. Removal and preservation of existing fence including off-site 
storage/repair. 
 

C. Refurbishing of approximately 52’ 4 ½” lf. of cast iron fence, 
including repairing/ replacement of missing or damaged parts 
(finials, caps, piers and pickets as generally indicated on the 
drawings). 

 
D. Fabrication of molds and casting of replacement fence 

components. 
 

E. Creation of a working cast iron gate matching the general design of 
the fence. 

 
F. Painting of repaired fence. 

 
G. Clean up. 

  



Howe Lot Fence Restoration 
 Dedham Village Cemetery 

Dedham, MA 
 

 
Howe Lot Fence Restoration – Dedham Village Cemetery 
Fencing Restoration            Section 01300            Page 2 

 

1.02 Related Sections: The following Sections contain requirements that relate 
to this Section. 

 
1. 01000 - Site Preparation and Dismantling   
2. 01200 - Painting 

 
1.03 QUALITY ASSURANCE 
 

Contractor Minimum Experience 

 
Fencing shall be installed by a contractor specializing in the restoration of historic 
wrought iron for no less than 3 years. This contractor or subcontractor must submit 
references from five projects, similar in scope and scale, performed in the last 5 
years. These references must be submitted with the Form for Bid.  
 
All cast iron work shall be performed by a "specialist" or "specialty contractor as 
defined herein, and who can demonstrate previous trade restoration experience on 
buildings or structures that are listed on the National Register of Historic Places 
(either individually or as part of a district) or are designated as National Historic 
Landmarks. 

 
Further, this "Specialist" or "Specialty Contractor" shall demonstrate that they have 
done substantial cast iron restoration, repair on "monumental" buildings or "site 
work projects". "Monumental" buildings would include Museums, Libraries, 
Courthouses, Town and City Halls, and historic office buildings; site work projects 
include cemeteries and parks. Substantial shall be minimum of 3 projects with a  
value exceeding $100,000 of historic cast iron restoration work. 

 
A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B.  The contractor shall verify all dimensions of the fence before fabrication. 

 
 PART 2:         MATERIALS 
 

A. Castings-All new casting shall be ductile iron castings with a minimum 
strength of 20,000 PSI conforming to ASTM 536 grade 64-45-12, 
domestically produced.   
 

B. All castings shall be constructed using suitable new wood or plastic 
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archival grade patterns (which shall be provided to the Owner at the 
completion of the work). New castings shall match the original fence in 
size and appearance.  Provide castings that are sound and free of defects 
which impair strength and appearance 

 
C. Make cast iron castings using patterns created by the Contractor. The Town 

of Dedham shall remain the sole Owner of the patterns. Unauthorized use 
of the patterns is prohibited. 

 
Contractor shall be responsible for transportation of patterns to and from 
pattern fabricator and foundry, cleaning and restoration of patterns, and 
return of patterns to Town of Dedham. 

 
D. Payment for castings will be made to the Contractor only after patterns are 

returned to the possession of Town of Dedham and approved by the Owner’s 
representative. 

 
E. Repair dents, chips, scratches, etc. in the surface of existing patterns. 

Retighten patterns to their mounting boards. Paint all epoxied and wood parts 
of patterns with an approved pattern paint, lacquer base. 

 
F. All welds to cast iron shall be made using suitable rods such as NIROD or 

Lincoln AWS ENI-CI.   Preheating of entire casting may be required. 
 

G. If necessary, adhesive products for stone post repair: Bondstone, Edison, 
Akemi and Sikadur epoxy adhesive manufacturers have acceptable products 
for repairing stone. Provide technical data sheets and MSDS sheets for 
proposed adhesive. 

 
PART 3: EXECUTION 

 
SHOP DRAWINGS 

 
A. The Contractor shall submit a written plan for dismantling/ restoration / 

installation of the fence as part of the shop drawing review phase. Once approved, 
the plan shall be followed. This plan shall identify those portions of the fence to be 
recast and replaced and those to be restored. 

 
 PREPARATION AND DISMANTLING   

 
A. Field Measurements:   Take field measurements before preparation of 

shop drawings and disassemble in the field. 
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B. Before starting work, examine adjoining work on which work in any way 

will have an effected.   Do such corrective work as necessary to prevent damage to 
adjoining work. 

 
C. Number all components to allow removal and replacement in same 

locations. 
 

D. Coordinate diagrams, instructions, and directions for installation of fence 
(including relocation of certain steel rails to less visible locations). 

 
E. Dismantle existing fencing so as to prevent damage to granite posts or 

other features to remain.  Fence sections to be restored shall be transported and 
stored off site in a secure location so as to prevent damage to individual components.   
Do not allow cast iron fence elements to come into contact with earth or other 
foreign materials or to be stored in such a manner that components are overstressed. 
 

F. The fence shall be removed from site for sandblasting, restoration, 
priming and painting. 
 

G. The fencing and components shall be cleaned to the extent necessary 
using sand blasting, scraping, needle gun or other method to insure the surface will 
bond permanently to the finished paint.  

 
H. All new fabrication is to match the existing cast iron fencing to the extent 

possible. 
 
 

3.01 DELIVERY STORAGE AND HANDLING 

A. Deliver and store work under this section in a manner to prevent wracking  
 
B. Dismantled fencing shall be secured on site at all times. Contractor will 

be responsible for any loss of materials. 
 

C. Items which become damaged, rusted or stolen shall be cause for rejection 
and shall be replaced without additional cost to the owner. 

 
D. Coordinate delivery of items to the job site. 

 
3.02 LAYOUT AND DESIGN 
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A. Contractor shall reinstall the fence in the same location as the existing fence 

while maintaining a uniform spacing between the lower portion of the fence 
and the existing ground surface.  

 
3.03 INSTALLATION/PLACEMENT 

A. The Contractor shall submit a written plan for dismantling/ restoration / 
installation of the fence as part of the shop drawing review phase. Once, 
approved the plan shall be followed.  

 
B. The fencing shall be installed using qualified experienced workmen. 
 
C. All fencing components shall be fully painted before delivery to the site. 

 
D. The fence shall be re-installed in a plumb and thoroughly secure condition. 

 
E. Clean the entire fence after installation and provide touch up paint as 

required. 
 

F. Any excess damaged parts that cannot be re-used and have been replaced 
will become the property of the Contractor. 

 
3.04 SPARE PARTS 

 
None. 
 

3.05 PHOTO DOCUMENTATION 
 

A. The contractor shall regularly photograph the work as it proceeds and provide 
a CD with approximately 100 digital images as a summary documentation of 
the work. Photos shall be labeled with a title to explain the subject of the photo.  

 
PART 4:          MEASUREMENT AND PAYMENT 

 
4.01 GENERAL 

 
A. Payment for this work will be made as part Lump Sum for the work item 

stated. 
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PART 5:  WARRANTY 

 
 A.  The contractor shall warrantee the installed fence for manufacturing / restoration 

defects and painted surfaces for a period of five years from the date of acceptance. 
 

END OF SECTION  
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

MICHAEL FLANAGAN

Restoration of old iron fencing in Historic Cemetery

Director

Awarding Authority: Town of Dedham

City/Town:Contract Number: DEDHAM

Description of Work:

Job Location: 30 Village Ave

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK projects 

(bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$63.98 12/01/2020 $12.91 $0.00 $36.25 $14.82

$64.78 06/01/2021 $12.91 $0.00 $37.05 $14.82

$65.28 08/01/2021 $13.41 $0.00 $37.05 $14.82

$66.47 12/01/2021 $13.41 $0.00 $37.05 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.05 12/01/2020 $12.91 $0.00 $36.32 $14.82

$64.85 06/01/2021 $12.91 $0.00 $37.12 $14.82

$65.35 08/01/2021 $13.41 $0.00 $37.12 $14.82

$66.54 12/01/2021 $13.41 $0.00 $37.12 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.17 12/01/2020 $12.91 $0.00 $36.44 $14.82

$64.97 06/01/2021 $12.91 $0.00 $37.24 $14.82

$65.47 08/01/2021 $13.41 $0.00 $37.24 $14.82

$66.66 12/01/2021 $13.41 $0.00 $37.24 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$60.35 12/01/2020 $12.80 $0.00 $38.10 $9.45

ASPHALT RAKER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:01/11/2021 Page 2 of 3420210111-046



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

BOILERMAKER - Local 29Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (FOXBORO)

$85.81 08/01/2020 $10.75 $0.00 $53.61 $21.45

$86.41 02/01/2021 $10.75 $0.00 $54.21 $21.45

$87.97 08/01/2021 $10.75 $0.00 $55.61 $21.61

$88.55 02/01/2022 $10.75 $0.00 $56.19 $21.61

BRICK/PLASTER/CEMENT MASON - Local 3 FoxboroApprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.81 $10.75 $21.45 $0.00 $59.01 50

 2 $32.17 $10.75 $21.45 $0.00 $64.37 60

 3 $37.53 $10.75 $21.45 $0.00 $69.73 70

 4 $42.89 $10.75 $21.45 $0.00 $75.09 80

 5 $48.25 $10.75 $21.45 $0.00 $80.45 90

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.11 $10.75 $21.45 $0.00 $59.31 50

 2 $32.53 $10.75 $21.45 $0.00 $64.73 60

 3 $37.95 $10.75 $21.45 $0.00 $70.15 70

 4 $43.37 $10.75 $21.45 $0.00 $75.57 80

 5 $48.79 $10.75 $21.45 $0.00 $80.99 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$67.12 12/01/2020 $8.60 $0.00 $41.05 $17.47

$68.14 06/01/2021 $8.60 $0.00 $42.07 $17.47

$69.15 12/01/2021 $8.60 $0.00 $43.08 $17.47
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 1 (Metro Boston)

$79.88 09/01/2020 $9.40 $0.00 $51.53 $18.95

$80.73 03/01/2021 $9.40 $0.00 $52.38 $18.95

$81.63 09/01/2021 $9.40 $0.00 $53.28 $18.95

$82.48 03/01/2022 $9.40 $0.00 $54.13 $18.95

$83.38 09/01/2022 $9.40 $0.00 $55.03 $18.95

$84.23 03/01/2023 $9.40 $0.00 $55.88 $18.95

CARPENTER - Zone 1 Metro BostonApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $9.40 $1.73 $0.00 $36.90 50

 2 $30.92 $9.40 $1.73 $0.00 $42.05 60

 3 $36.07 $9.40 $13.76 $0.00 $59.23 70

 4 $38.65 $9.40 $13.76 $0.00 $61.81 75

 5 $41.22 $9.40 $15.49 $0.00 $66.11 80

 6 $41.22 $9.40 $15.49 $0.00 $66.11 80

 7 $46.38 $9.40 $17.22 $0.00 $73.00 90

 8 $46.38 $9.40 $17.22 $0.00 $73.00 90

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.19 $9.40 $1.73 $0.00 $37.32 50

 2 $31.43 $9.40 $1.73 $0.00 $42.56 60

 3 $36.67 $9.40 $13.76 $0.00 $59.83 70

 4 $39.29 $9.40 $13.76 $0.00 $62.45 75

 5 $41.90 $9.40 $15.49 $0.00 $66.79 80

 6 $41.90 $9.40 $15.49 $0.00 $66.79 80

 7 $47.14 $9.40 $17.22 $0.00 $73.76 90

 8 $47.14 $9.40 $17.22 $0.00 $73.76 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.32/ 3&4 $41.14/ 5&6 $60.96/ 7&8 $67.84

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS -ZONE 2 (Wood Frame)

$40.13 04/01/2020 $7.21 $0.00 $27.12 $5.80

$40.88 04/01/2021 $7.21 $0.00 $27.87 $5.80

$41.63 04/01/2022 $7.21 $0.00 $28.62 $5.80

$41.98 04/01/2023 $7.21 $0.00 $28.97 $5.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

All Aspects of New Wood Frame Work

CARPENTER (Wood Frame) - Zone 2Apprentice -

04/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.27 $7.21 $0.00 $0.00 $23.48 60

 2 $16.27 $7.21 $0.00 $0.00 $23.48 60

 3 $17.63 $7.21 $2.00 $0.00 $26.84 65

 4 $18.98 $7.21 $2.00 $0.00 $28.19 70

 5 $20.34 $7.21 $5.80 $0.00 $33.35 75

 6 $21.70 $7.21 $5.80 $0.00 $34.71 80

 7 $23.05 $7.21 $5.80 $0.00 $36.06 85

 8 $24.41 $7.21 $5.80 $0.00 $37.42 90

04/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.72 $7.21 $0.00 $0.00 $23.93 60

 2 $16.72 $7.21 $0.00 $0.00 $23.93 60

 3 $18.12 $7.21 $2.00 $0.00 $27.33 65

 4 $19.51 $7.21 $2.00 $0.00 $28.72 70

 5 $20.90 $7.21 $5.80 $0.00 $33.91 75

 6 $22.30 $7.21 $5.80 $0.00 $35.31 80

 7 $23.69 $7.21 $5.80 $0.00 $36.70 85

 8 $25.08 $7.21 $5.80 $0.00 $38.09 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $19.41/ 3&4 $24.13/ 5&6 $31.99/ 7&8 $34.71

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (FOXBORO)

$80.45 01/01/2020 $12.75 $0.62 $44.67 $22.41
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - FoxboroApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.34 $12.75 $15.41 $0.00 $50.50 50

 2 $26.80 $12.75 $17.41 $0.62 $57.58 60

 3 $29.04 $12.75 $18.41 $0.62 $60.82 65

 4 $31.27 $12.75 $19.41 $0.62 $64.05 70

 5 $33.50 $12.75 $20.41 $0.62 $67.28 75

 6 $35.74 $12.75 $21.41 $0.62 $70.52 80

 7 $40.20 $12.75 $22.41 $0.62 $75.98 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$80.18 12/01/2020 $13.50 $0.00 $50.98 $15.70

$81.28 06/01/2021 $13.50 $0.00 $52.08 $15.70

$82.43 12/01/2021 $13.50 $0.00 $53.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 1

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$66.97 12/01/2020 $8.60 $0.00 $41.05 $17.32

$67.99 06/01/2021 $8.60 $0.00 $42.07 $17.32

$69.00 12/01/2021 $8.60 $0.00 $43.08 $17.32

$70.00 06/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 12/01/2022 $8.60 $0.00 $45.08 $17.32

$72.00 06/01/2023 $8.60 $0.00 $46.08 $17.32

$73.25 12/01/2023 $8.60 $0.00 $47.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$66.72 12/01/2020 $8.60 $0.00 $40.80 $17.32

$67.74 06/01/2021 $8.60 $0.00 $41.82 $17.32

$68.75 12/01/2021 $8.60 $0.00 $42.83 $17.32

$69.75 06/01/2022 $8.60 $0.00 $43.83 $17.32

$70.75 12/01/2022 $8.60 $0.00 $44.83 $17.32

$71.75 06/01/2023 $8.60 $0.00 $45.83 $17.32

$73.00 12/01/2023 $8.60 $0.00 $47.08 $17.32
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$66.97 12/01/2020 $8.60 $0.00 $41.05 $17.32

$67.99 06/01/2021 $8.60 $0.00 $42.07 $17.32

$69.00 12/01/2021 $8.60 $0.00 $43.08 $17.32

$70.00 06/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 12/01/2022 $8.60 $0.00 $45.08 $17.32

$72.00 06/01/2023 $8.60 $0.00 $46.08 $17.32

$73.25 12/01/2023 $8.60 $0.00 $47.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$66.72 12/01/2020 $8.60 $0.00 $40.80 $17.32

$67.74 06/01/2021 $8.60 $0.00 $41.82 $17.32

$68.75 12/01/2021 $8.60 $0.00 $42.83 $17.32

$69.75 06/01/2022 $8.60 $0.00 $43.83 $17.32

$70.75 12/01/2022 $8.60 $0.00 $44.83 $17.32

$71.75 06/01/2023 $8.60 $0.00 $45.83 $17.32

$73.00 12/01/2023 $8.60 $0.00 $47.08 $17.32
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 103

$87.18 09/01/2020 $13.00 $0.00 $54.45 $19.73

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.78 $13.00 $0.65 $0.00 $35.43 40

 2 $21.78 $13.00 $0.65 $0.00 $35.43 40

 3 $24.50 $13.00 $14.87 $0.00 $52.37 45

 4 $24.50 $13.00 $14.87 $0.00 $52.37 45

 5 $27.23 $13.00 $15.31 $0.00 $55.54 50

 6 $29.95 $13.00 $15.75 $0.00 $58.70 55

 7 $32.67 $13.00 $16.19 $0.00 $61.86 60

 8 $35.39 $13.00 $16.63 $0.00 $65.02 65

 9 $38.12 $13.00 $17.07 $0.00 $68.19 70

 10 $40.84 $13.00 $17.53 $0.00 $71.37 75

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.16 $13.00 $0.66 $0.00 $35.82 40

 2 $22.16 $13.00 $0.66 $0.00 $35.82 40

 3 $24.93 $13.00 $15.13 $0.00 $53.06 45

 4 $24.93 $13.00 $15.13 $0.00 $53.06 45

 5 $27.71 $13.00 $15.57 $0.00 $56.28 50

 6 $30.48 $13.00 $16.01 $0.00 $59.49 55

 7 $33.25 $13.00 $16.46 $0.00 $62.71 60

 8 $36.02 $13.00 $16.90 $0.00 $65.92 65

 9 $38.79 $13.00 $17.34 $0.00 $69.13 70

 10 $41.56 $13.00 $17.80 $0.00 $72.36 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$98.66 01/01/2021 $15.88 $0.00 $63.47 $19.31

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.74 $15.88 $0.00 $0.00 $47.62 50

 2 $34.91 $15.88 $19.31 $0.00 $70.10 55

 3 $41.26 $15.88 $19.31 $0.00 $76.45 65

 4 $44.43 $15.88 $19.31 $0.00 $79.62 70

 5 $50.78 $15.88 $19.31 $0.00 $85.97 80

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$79.62 01/01/2021 $15.88 $0.00 $44.43 $19.31

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$73.93 11/01/2020 $13.00 $0.00 $45.23 $15.70

$75.08 05/01/2021 $13.00 $0.00 $46.38 $15.70

$76.08 11/01/2021 $13.00 $0.00 $47.38 $15.70

$77.23 05/01/2022 $13.00 $0.00 $48.53 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$75.44 11/01/2020 $13.00 $0.00 $46.74 $15.70

$76.60 05/01/2021 $13.00 $0.00 $47.90 $15.70

$77.61 11/01/2021 $13.00 $0.00 $48.91 $15.70

$78.77 05/01/2022 $13.00 $0.00 $50.07 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$51.43 11/01/2020 $13.00 $0.00 $22.73 $15.70

$52.11 05/01/2021 $13.00 $0.00 $23.41 $15.70

$52.71 11/01/2021 $13.00 $0.00 $24.01 $15.70

$53.38 05/01/2022 $13.00 $0.00 $24.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$87.18 09/01/2020 $13.00 $0.00 $54.45 $19.73

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$71.37 09/01/2020 $13.00 $0.00 $40.84 $17.53

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$69.95 12/01/2020 $13.50 $0.00 $40.75 $15.70

$70.86 06/01/2021 $13.50 $0.00 $41.66 $15.70

$71.81 12/01/2021 $13.50 $0.00 $42.61 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$50.42 12/01/2020 $8.60 $0.00 $24.50 $17.32

$50.42 06/01/2021 $8.60 $0.00 $24.50 $17.32

$50.42 12/01/2021 $8.60 $0.00 $24.50 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$76.44 09/01/2020 $9.40 $0.00 $47.79 $19.25

$77.24 03/01/2021 $9.40 $0.00 $48.59 $19.25

$78.04 09/01/2021 $9.40 $0.00 $49.39 $19.25

$78.84 03/01/2022 $9.40 $0.00 $50.19 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.90 $9.40 $1.79 $0.00 $35.09 50

 2 $26.28 $9.40 $1.79 $0.00 $37.47 55

 3 $28.67 $9.40 $13.88 $0.00 $51.95 60

 4 $31.06 $9.40 $13.88 $0.00 $54.34 65

 5 $33.45 $9.40 $15.67 $0.00 $58.52 70

 6 $35.84 $9.40 $15.67 $0.00 $60.91 75

 7 $38.23 $9.40 $17.46 $0.00 $65.09 80

 8 $40.62 $9.40 $17.46 $0.00 $67.48 85

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.30 $9.40 $1.79 $0.00 $35.49 50

 2 $26.72 $9.40 $1.79 $0.00 $37.91 55

 3 $29.15 $9.40 $13.88 $0.00 $52.43 60

 4 $31.58 $9.40 $13.88 $0.00 $54.86 65

 5 $34.01 $9.40 $15.67 $0.00 $59.08 70

 6 $36.44 $9.40 $15.67 $0.00 $61.51 75

 7 $38.87 $9.40 $17.46 $0.00 $65.73 80

 8 $41.30 $9.40 $17.46 $0.00 $68.16 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $32.70/ 3&4 $39.20/ 5&6 $58.52/ 7&8 $65.09

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)

$78.35 01/01/2021 $8.25 $0.00 $47.35 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 1Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.68 $8.25 $0.00 $0.00 $31.93 50

 2 $26.04 $8.25 $6.16 $0.00 $40.45 55

 3 $28.41 $8.25 $6.72 $0.00 $43.38 60

 4 $30.78 $8.25 $7.28 $0.00 $46.31 65

 5 $33.15 $8.25 $19.39 $0.00 $60.79 70

 6 $35.51 $8.25 $19.95 $0.00 $63.71 75

 7 $37.88 $8.25 $20.51 $0.00 $66.64 80

 8 $42.62 $8.25 $21.63 $0.00 $72.50 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.49 $13.50 $0.00 $0.00 $40.99 55

 2 $29.99 $13.50 $15.70 $0.00 $59.19 60

 3 $32.49 $13.50 $15.70 $0.00 $61.69 65

 4 $34.99 $13.50 $15.70 $0.00 $64.19 70

 5 $37.49 $13.50 $15.70 $0.00 $66.69 75

 6 $39.98 $13.50 $15.70 $0.00 $69.18 80

 7 $42.48 $13.50 $15.70 $0.00 $71.68 85

 8 $44.98 $13.50 $15.70 $0.00 $74.18 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.09 $13.50 $0.00 $0.00 $41.59 55

 2 $30.65 $13.50 $15.70 $0.00 $59.85 60

 3 $33.20 $13.50 $15.70 $0.00 $62.40 65

 4 $35.76 $13.50 $15.70 $0.00 $64.96 70

 5 $38.31 $13.50 $15.70 $0.00 $67.51 75

 6 $40.86 $13.50 $15.70 $0.00 $70.06 80

 7 $43.42 $13.50 $15.70 $0.00 $72.62 85

 8 $45.97 $13.50 $15.70 $0.00 $75.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$90.94 08/01/2020 $13.50 $2.65 $50.67 $24.12

$92.64 02/01/2021 $13.50 $2.70 $52.32 $24.12

$94.44 08/01/2021 $13.50 $2.75 $54.07 $24.12

$96.24 02/01/2022 $13.50 $2.80 $55.82 $24.12
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$87.18 09/01/2020 $13.00 $0.00 $54.45 $19.73

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$90.94 08/01/2020 $13.50 $2.65 $50.67 $24.12

$92.64 02/01/2021 $13.50 $2.70 $52.32 $24.12

$94.44 08/01/2021 $13.50 $2.75 $54.07 $24.12

$96.24 02/01/2022 $13.50 $2.80 $55.82 $24.12
For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$88.38 09/01/2020 $11.70 $0.00 $56.44 $20.24

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$88.38 09/01/2020 $11.70 $0.00 $56.44 $20.24

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32

$69.60 06/01/2022 $8.60 $0.00 $43.68 $17.32

$70.60 12/01/2022 $8.60 $0.00 $44.68 $17.32

$71.60 06/01/2023 $8.60 $0.00 $45.68 $17.32

$72.85 12/01/2023 $8.60 $0.00 $46.93 $17.32
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.57 12/01/2020 $8.60 $0.00 $40.65 $17.32

$67.59 06/01/2021 $8.60 $0.00 $41.67 $17.32

$68.60 12/01/2021 $8.60 $0.00 $42.68 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$79.94 09/01/2020 $13.80 $0.00 $49.00 $17.14

$82.34 09/01/2021 $13.80 $0.00 $51.40 $17.14

$84.79 09/01/2022 $13.80 $0.00 $53.85 $17.14

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $13.80 $12.42 $0.00 $50.72 50

 2 $29.40 $13.80 $13.36 $0.00 $56.56 60

 3 $34.30 $13.80 $14.31 $0.00 $62.41 70

 4 $39.20 $13.80 $15.25 $0.00 $68.25 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.70 $13.80 $12.42 $0.00 $51.92 50

 2 $30.84 $13.80 $13.36 $0.00 $58.00 60

 3 $35.98 $13.80 $14.31 $0.00 $64.09 70

 4 $41.12 $13.80 $15.25 $0.00 $70.17 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$81.86 09/16/2020 $8.10 $0.00 $48.66 $25.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

09/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.20 $8.10 $25.10 $0.00 $62.40 60

 2 $34.06 $8.10 $25.10 $0.00 $67.26 70

 3 $36.50 $8.10 $25.10 $0.00 $69.70 75

 4 $38.93 $8.10 $25.10 $0.00 $72.13 80

 5 $41.36 $8.10 $25.10 $0.00 $74.56 85

 6 $43.79 $8.10 $25.10 $0.00 $76.99 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 1Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.94 $8.60 $17.32 $0.00 $49.86 60

 2 $27.93 $8.60 $17.32 $0.00 $53.85 70

 3 $31.92 $8.60 $17.32 $0.00 $57.84 80

 4 $35.91 $8.60 $17.32 $0.00 $61.83 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.55 $8.60 $17.32 $0.00 $50.47 60

 2 $28.64 $8.60 $17.32 $0.00 $54.56 70

 3 $32.74 $8.60 $17.32 $0.00 $58.66 80

 4 $36.83 $8.60 $17.32 $0.00 $62.75 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

LABORER (Heavy & Highway) - Zone 1Apprentice -

12/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.94 $8.60 $17.32 $0.00 $49.86 60

 2 $27.93 $8.60 $17.32 $0.00 $53.85 70

 3 $31.92 $8.60 $17.32 $0.00 $57.84 80

 4 $35.91 $8.60 $17.32 $0.00 $61.83 90

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.55 $8.60 $17.32 $0.00 $50.47 60

 2 $28.64 $8.60 $17.32 $0.00 $54.56 70

 3 $32.74 $8.60 $17.32 $0.00 $58.66 80

 4 $36.83 $8.60 $17.32 $0.00 $62.75 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$65.97 12/01/2020 $8.60 $0.00 $40.05 $17.32

$66.99 06/01/2021 $8.60 $0.00 $41.07 $17.32

$68.00 12/01/2021 $8.60 $0.00 $42.08 $17.32

$69.00 06/01/2022 $8.60 $0.00 $43.08 $17.32

$70.00 12/01/2022 $8.60 $0.00 $44.08 $17.32

$71.00 06/01/2023 $8.60 $0.00 $45.08 $17.32

$72.25 12/01/2023 $8.60 $0.00 $46.33 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 06/01/2024 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: TREE REMOVER
LABORERS - ZONE 1

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32

$68.85 06/01/2022 $8.60 $0.00 $42.93 $17.32

$69.85 12/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 06/01/2023 $8.60 $0.00 $44.93 $17.32

$72.10 12/01/2023 $8.60 $0.00 $46.18 $17.32
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$73.59 08/01/2020 $10.75 $0.00 $42.57 $20.27

$74.10 02/01/2021 $10.75 $0.00 $43.08 $20.27

$75.38 08/01/2021 $10.75 $0.00 $44.20 $20.43

$75.85 02/01/2022 $10.75 $0.00 $44.67 $20.43

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.29 $10.75 $20.27 $0.00 $52.31 50

 2 $25.54 $10.75 $20.27 $0.00 $56.56 60

 3 $29.80 $10.75 $20.27 $0.00 $60.82 70

 4 $34.06 $10.75 $20.27 $0.00 $65.08 80

 5 $38.31 $10.75 $20.27 $0.00 $69.33 90

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.54 $10.75 $20.27 $0.00 $52.56 50

 2 $25.85 $10.75 $20.27 $0.00 $56.87 60

 3 $30.16 $10.75 $20.27 $0.00 $61.18 70

 4 $34.46 $10.75 $20.27 $0.00 $65.48 80

 5 $38.77 $10.75 $20.27 $0.00 $69.79 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$88.60 08/01/2020 $10.75 $0.00 $55.77 $22.08

$89.24 02/01/2021 $10.75 $0.00 $56.41 $22.08

$90.80 08/01/2021 $10.75 $0.00 $57.81 $22.24

$91.37 02/01/2022 $10.75 $0.00 $58.38 $22.24

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.89 $10.75 $22.08 $0.00 $60.72 50

 2 $33.46 $10.75 $22.08 $0.00 $66.29 60

 3 $39.04 $10.75 $22.08 $0.00 $71.87 70

 4 $44.62 $10.75 $22.08 $0.00 $77.45 80

 5 $50.19 $10.75 $22.08 $0.00 $83.02 90

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.21 $10.75 $22.08 $0.00 $61.04 50

 2 $33.85 $10.75 $22.08 $0.00 $66.68 60

 3 $39.49 $10.75 $22.08 $0.00 $72.32 70

 4 $45.13 $10.75 $22.08 $0.00 $77.96 80

 5 $50.77 $10.75 $22.08 $0.00 $83.60 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$73.92 01/04/2021 $9.40 $0.00 $44.07 $20.45

$75.67 01/03/2022 $9.40 $0.00 $45.82 $20.45

$77.42 01/02/2023 $9.40 $0.00 $47.57 $20.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

01/04/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $9.40 $5.58 $0.00 $39.22 55

 2 $28.65 $9.40 $16.90 $0.00 $54.95 65

 3 $33.05 $9.40 $17.92 $0.00 $60.37 75

 4 $37.46 $9.40 $18.93 $0.00 $65.79 85

Notes: Step 1&2 Appr. indentured after 1/1/2020 receive no pension,

     but do receive annuity. (Step 1 $5.58, Step 2 $6.50)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$52.40 12/01/2020 $13.50 $0.00 $23.20 $15.70

$52.95 06/01/2021 $13.50 $0.00 $23.75 $15.70

$53.53 12/01/2021 $13.50 $0.00 $24.33 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$57.17 12/01/2020 $13.50 $0.00 $27.97 $15.70

$57.81 06/01/2021 $13.50 $0.00 $28.61 $15.70

$58.49 12/01/2021 $13.50 $0.00 $29.29 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 1

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$80.75 01/01/2021 $8.25 $0.00 $49.75 $22.75

PAINTER Local 35 Zone 1 - Spray/Sandblast - NewApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.88 $8.25 $0.00 $0.00 $33.13 50

 2 $27.36 $8.25 $6.16 $0.00 $41.77 55

 3 $29.85 $8.25 $6.72 $0.00 $44.82 60

 4 $32.34 $8.25 $7.28 $0.00 $47.87 65

 5 $34.83 $8.25 $19.39 $0.00 $62.47 70

 6 $37.31 $8.25 $19.95 $0.00 $65.51 75

 7 $39.80 $8.25 $20.51 $0.00 $68.56 80

 8 $44.78 $8.25 $21.63 $0.00 $74.66 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$77.81 01/01/2021 $8.25 $0.00 $46.81 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - RepaintApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.41 $8.25 $0.00 $0.00 $31.66 50

 2 $25.75 $8.25 $6.16 $0.00 $40.16 55

 3 $28.09 $8.25 $6.72 $0.00 $43.06 60

 4 $30.43 $8.25 $7.28 $0.00 $45.96 65

 5 $32.77 $8.25 $19.39 $0.00 $60.41 70

 6 $35.11 $8.25 $19.95 $0.00 $63.31 75

 7 $37.45 $8.25 $20.51 $0.00 $66.21 80

 8 $42.13 $8.25 $21.63 $0.00 $72.01 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$78.35 01/01/2021 $8.25 $0.00 $47.35 $22.75

PAINTER - Local 35 Zone 1 - BRUSH NEWApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.68 $8.25 $0.00 $0.00 $31.93 50

 2 $26.04 $8.25 $6.16 $0.00 $40.45 55

 3 $28.41 $8.25 $6.72 $0.00 $43.38 60

 4 $30.78 $8.25 $7.28 $0.00 $46.31 65

 5 $33.15 $8.25 $19.39 $0.00 $60.79 70

 6 $35.51 $8.25 $19.95 $0.00 $63.71 75

 7 $37.88 $8.25 $20.51 $0.00 $66.64 80

 8 $42.62 $8.25 $21.63 $0.00 $72.50 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$76.41 01/01/2021 $8.25 $0.00 $45.41 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - BRUSH REPAINTApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.71 $8.25 $0.00 $0.00 $30.96 50

 2 $24.98 $8.25 $6.16 $0.00 $39.39 55

 3 $27.25 $8.25 $6.72 $0.00 $42.22 60

 4 $29.52 $8.25 $7.28 $0.00 $45.05 65

 5 $31.79 $8.25 $19.39 $0.00 $59.43 70

 6 $34.06 $8.25 $19.95 $0.00 $62.26 75

 7 $36.33 $8.25 $20.51 $0.00 $65.09 80

 8 $40.87 $8.25 $21.63 $0.00 $70.75 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$65.82 12/01/2020 $8.60 $0.00 $39.90 $17.32

$66.84 06/01/2021 $8.60 $0.00 $40.92 $17.32

$67.85 12/01/2021 $8.60 $0.00 $41.93 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$63.81 12/01/2020 $12.91 $0.00 $36.08 $14.82

$64.61 06/01/2021 $12.91 $0.00 $36.88 $14.82

$65.11 08/01/2021 $13.41 $0.00 $36.88 $14.82

$66.30 12/01/2021 $13.41 $0.00 $36.88 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$88.38 09/01/2020 $11.70 $0.00 $56.44 $20.24

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

PIPEFITTER - Local 537Apprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.58 $11.70 $8.25 $0.00 $42.53 40

 2 $25.40 $11.70 $20.24 $0.00 $57.34 45

 3 $33.86 $11.70 $20.24 $0.00 $65.80 60

 4 $39.51 $11.70 $20.24 $0.00 $71.45 70

 5 $45.15 $11.70 $20.24 $0.00 $77.09 80

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.18 $11.70 $8.25 $0.00 $43.13 40

 2 $26.07 $11.70 $20.24 $0.00 $58.01 45

 3 $34.76 $11.70 $20.24 $0.00 $66.70 60

 4 $40.56 $11.70 $20.24 $0.00 $72.50 70

 5 $46.35 $11.70 $20.24 $0.00 $78.29 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$89.52 09/01/2020 $13.57 $0.00 $58.69 $17.26

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

PLUMBER/GASFITTER - Local 12Apprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.54 $13.57 $6.24 $0.00 $40.35 35

 2 $23.48 $13.57 $7.08 $0.00 $44.13 40

 3 $32.28 $13.57 $9.63 $0.00 $55.48 55

 4 $38.15 $13.57 $11.33 $0.00 $63.05 65

 5 $44.02 $13.57 $13.03 $0.00 $70.62 75

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $13.57 $6.24 $0.00 $40.88 35

 2 $24.08 $13.57 $7.08 $0.00 $44.73 40

 3 $33.10 $13.57 $9.63 $0.00 $56.30 55

 4 $39.12 $13.57 $11.33 $0.00 $64.02 65

 5 $45.14 $13.57 $13.03 $0.00 $71.74 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$66.82, Step5 with lic$74.39

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$88.38 09/01/2020 $11.70 $0.00 $56.44 $20.24

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 1

$66.82 12/01/2020 $8.60 $0.00 $40.90 $17.32

$67.84 06/01/2021 $8.60 $0.00 $41.92 $17.32

$68.85 12/01/2021 $8.60 $0.00 $42.93 $17.32

$69.85 06/01/2022 $8.60 $0.00 $43.93 $17.32

$70.85 12/01/2022 $8.60 $0.00 $44.93 $17.32

$71.85 06/01/2023 $8.60 $0.00 $45.93 $17.32

$73.10 12/01/2023 $8.60 $0.00 $47.18 $17.32
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.82 12/01/2020 $8.60 $0.00 $40.90 $17.32

$67.84 06/01/2021 $8.60 $0.00 $41.92 $17.32

$68.85 12/01/2021 $8.60 $0.00 $42.93 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$62.20 12/01/2020 $13.50 $0.00 $33.00 $15.70

$62.95 06/01/2021 $13.50 $0.00 $33.75 $15.70

$63.74 12/01/2021 $13.50 $0.00 $34.54 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 170 - Rosenfeld (Walpole)

$43.01 01/01/2021 $11.51 $0.00 $23.50 $8.00

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$74.50 08/01/2020 $11.75 $0.00 $46.60 $16.15

$75.93 02/01/2021 $11.75 $0.00 $48.03 $16.15

$77.36 08/01/2021 $11.75 $0.00 $49.46 $16.15

$78.79 02/01/2022 $11.75 $0.00 $50.89 $16.15

ROOFER - Local 33Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.30 $11.75 $3.81 $0.00 $38.86 50

 2 $27.96 $11.75 $16.15 $0.00 $55.86 60

 3 $30.29 $11.75 $16.15 $0.00 $58.19 65

 4 $34.95 $11.75 $16.15 $0.00 $62.85 75

 5 $39.61 $11.75 $16.15 $0.00 $67.51 85

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.02 $11.75 $3.81 $0.00 $39.58 50

 2 $28.82 $11.75 $16.15 $0.00 $56.72 60

 3 $31.22 $11.75 $16.15 $0.00 $59.12 65

 4 $36.02 $11.75 $16.15 $0.00 $63.92 75

 5 $40.83 $11.75 $16.15 $0.00 $68.73 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$74.75 08/01/2020 $11.75 $0.00 $46.85 $16.15

$76.18 02/01/2021 $11.75 $0.00 $48.28 $16.15

$77.61 08/01/2021 $11.75 $0.00 $49.71 $16.15

$79.04 02/01/2022 $11.75 $0.00 $51.14 $16.15
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$90.94 08/01/2020 $13.50 $2.65 $50.67 $24.12

$92.64 02/01/2021 $13.50 $2.70 $52.32 $24.12

$94.44 08/01/2021 $13.50 $2.75 $54.07 $24.12

$96.24 02/01/2022 $13.50 $2.80 $55.82 $24.12
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.28 $13.50 $5.89 $0.00 $40.67 42

 2 $21.28 $13.50 $5.89 $0.00 $40.67 42

 3 $23.81 $13.50 $11.13 $1.45 $49.89 47

 4 $23.81 $13.50 $11.13 $1.45 $49.89 47

 5 $26.35 $13.50 $12.08 $1.56 $53.49 52

 6 $26.35 $13.50 $12.33 $1.57 $53.75 52

 7 $30.40 $13.50 $13.70 $1.73 $59.33 60

 8 $32.94 $13.50 $15.15 $1.83 $63.42 65

 9 $38.00 $13.50 $16.56 $2.04 $70.10 75

 10 $43.07 $13.50 $17.96 $2.24 $76.77 85

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.97 $13.50 $5.89 $0.00 $41.36 42

 2 $21.97 $13.50 $5.89 $0.00 $41.36 42

 3 $24.59 $13.50 $11.13 $1.48 $50.70 47

 4 $24.59 $13.50 $11.13 $1.48 $50.70 47

 5 $27.21 $13.50 $12.08 $1.58 $54.37 52

 6 $27.21 $13.50 $12.33 $1.59 $54.63 52

 7 $31.39 $13.50 $13.70 $1.76 $60.35 60

 8 $34.01 $13.50 $15.15 $1.88 $64.54 65

 9 $39.24 $13.50 $16.56 $2.08 $71.38 75

 10 $44.47 $13.50 $17.96 $2.28 $78.21 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.56 12/01/2020 $12.91 $0.00 $36.83 $14.82

$65.36 06/01/2021 $12.91 $0.00 $37.63 $14.82

$65.86 08/01/2021 $13.41 $0.00 $37.63 $14.82

$67.05 12/01/2021 $13.41 $0.00 $37.63 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$92.20 01/01/2021 $10.00 $0.00 $61.45 $20.75

$94.22 03/01/2021 $10.00 $0.00 $63.47 $20.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.51 $10.00 $11.81 $0.00 $43.32 35

 2 $24.58 $10.00 $12.50 $0.00 $47.08 40

 3 $27.65 $10.00 $13.19 $0.00 $50.84 45

 4 $30.73 $10.00 $13.93 $0.00 $54.66 50

 5 $33.80 $10.00 $14.56 $0.00 $58.36 55

 6 $36.87 $10.00 $15.25 $0.00 $62.12 60

 7 $39.94 $10.00 $15.94 $0.00 $65.88 65

 8 $43.02 $10.00 $16.63 $0.00 $69.65 70

 9 $46.09 $10.00 $17.31 $0.00 $73.40 75

 10 $49.16 $10.00 $18.00 $0.00 $77.16 80

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.21 $10.00 $11.81 $0.00 $44.02 35

 2 $25.39 $10.00 $12.50 $0.00 $47.89 40

 3 $28.56 $10.00 $13.19 $0.00 $51.75 45

 4 $31.74 $10.00 $13.93 $0.00 $55.67 50

 5 $34.91 $10.00 $14.56 $0.00 $59.47 55

 6 $38.08 $10.00 $15.25 $0.00 $63.33 60

 7 $41.26 $10.00 $15.94 $0.00 $67.20 65

 8 $44.43 $10.00 $16.63 $0.00 $71.06 70

 9 $47.60 $10.00 $17.31 $0.00 $74.91 75

 10 $50.78 $10.00 $18.00 $0.00 $78.78 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$71.37 09/01/2020 $13.00 $0.00 $40.84 $17.53

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.38 $13.00 $0.55 $0.00 $31.93 45

 2 $18.38 $13.00 $0.55 $0.00 $31.93 45

 3 $20.42 $13.00 $14.20 $0.00 $47.62 50

 4 $20.42 $13.00 $14.20 $0.00 $47.62 50

 5 $22.46 $13.00 $14.53 $0.00 $49.99 55

 6 $24.50 $13.00 $14.87 $0.00 $52.37 60

 7 $26.55 $13.00 $15.20 $0.00 $54.75 65

 8 $28.59 $13.00 $15.53 $0.00 $57.12 70

 9 $30.63 $13.00 $15.87 $0.00 $59.50 75

 10 $32.67 $13.00 $16.20 $0.00 $61.87 80

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.95 $13.00 $0.57 $0.00 $32.52 45

 2 $18.95 $13.00 $0.57 $0.00 $32.52 45

 3 $21.06 $13.00 $14.47 $0.00 $48.53 50

 4 $21.06 $13.00 $14.47 $0.00 $48.53 50

 5 $23.16 $13.00 $14.80 $0.00 $50.96 55

 6 $25.27 $13.00 $15.14 $0.00 $53.41 60

 7 $27.37 $13.00 $15.47 $0.00 $55.84 65

 8 $29.48 $13.00 $15.80 $0.00 $58.28 70

 9 $31.58 $13.00 $16.15 $0.00 $60.73 75

 10 $33.69 $13.00 $16.48 $0.00 $63.17 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$87.53 08/01/2020 $10.75 $0.00 $54.69 $22.09

$88.17 02/01/2021 $10.75 $0.00 $55.33 $22.09

$89.73 08/01/2021 $10.75 $0.00 $56.73 $22.25

$90.32 02/01/2022 $10.75 $0.00 $57.32 $22.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.35 $10.75 $22.09 $0.00 $60.19 50

 2 $32.81 $10.75 $22.09 $0.00 $65.65 60

 3 $38.28 $10.75 $22.09 $0.00 $71.12 70

 4 $43.75 $10.75 $22.09 $0.00 $76.59 80

 5 $49.22 $10.75 $22.09 $0.00 $82.06 90

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.67 $10.75 $22.09 $0.00 $60.51 50

 2 $33.20 $10.75 $22.09 $0.00 $66.04 60

 3 $38.73 $10.75 $22.09 $0.00 $71.57 70

 4 $44.26 $10.75 $22.09 $0.00 $77.10 80

 5 $49.80 $10.75 $22.09 $0.00 $82.64 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$67.37 12/01/2020 $8.60 $0.00 $41.30 $17.47

$68.39 06/01/2021 $8.60 $0.00 $42.32 $17.47

$69.40 12/01/2021 $8.60 $0.00 $43.33 $17.47
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$66.09 12/01/2020 $8.60 $0.00 $40.02 $17.47

$67.11 06/01/2021 $8.60 $0.00 $41.04 $17.47

$68.12 12/01/2021 $8.60 $0.00 $42.05 $17.47
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$65.97 12/01/2020 $8.60 $0.00 $39.90 $17.47

$66.99 06/01/2021 $8.60 $0.00 $40.92 $17.47

$68.00 12/01/2021 $8.60 $0.00 $41.93 $17.47
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$78.65 12/01/2020 $13.50 $0.00 $49.45 $15.70

$79.74 06/01/2021 $13.50 $0.00 $50.54 $15.70

$80.88 12/01/2021 $13.50 $0.00 $51.68 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.85 12/01/2020 $12.91 $0.00 $37.12 $14.82

$65.65 06/01/2021 $12.91 $0.00 $37.92 $14.82

$66.15 08/01/2021 $13.41 $0.00 $37.92 $14.82

$67.34 12/01/2021 $13.41 $0.00 $37.92 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$78.65 12/01/2020 $8.60 $0.00 $52.13 $17.92

$79.67 06/01/2021 $8.60 $0.00 $53.15 $17.92

$80.68 12/01/2021 $8.60 $0.00 $54.16 $17.92
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
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Unemployment
Effective Date

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$80.65 12/01/2020 $8.60 $0.00 $54.13 $17.92

$81.67 06/01/2021 $8.60 $0.00 $55.15 $17.92

$82.68 12/01/2021 $8.60 $0.00 $56.16 $17.92
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$70.72 12/01/2020 $8.60 $0.00 $44.20 $17.92

$71.74 06/01/2021 $8.60 $0.00 $45.22 $17.92

$72.75 12/01/2021 $8.60 $0.00 $46.23 $17.92
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$72.72 12/01/2020 $8.60 $0.00 $46.20 $17.92

$73.74 06/01/2021 $8.60 $0.00 $47.22 $17.92

$74.75 12/01/2021 $8.60 $0.00 $48.23 $17.92
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.27 12/01/2020 $12.91 $0.00 $36.54 $14.82

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32

$69.10 06/01/2022 $8.60 $0.00 $43.18 $17.32

$70.10 12/01/2022 $8.60 $0.00 $44.18 $17.32

$71.10 06/01/2023 $8.60 $0.00 $45.18 $17.32

$72.35 12/01/2023 $8.60 $0.00 $46.43 $17.32
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.07 12/01/2020 $8.60 $0.00 $40.15 $17.32

$67.09 06/01/2021 $8.60 $0.00 $41.17 $17.32

$68.10 12/01/2021 $8.60 $0.00 $42.18 $17.32
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.18 12/01/2020 $13.50 $0.00 $49.98 $15.70

$80.28 06/01/2021 $13.50 $0.00 $51.08 $15.70

$81.43 12/01/2021 $13.50 $0.00 $52.23 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$89.52 09/01/2020 $13.57 $0.00 $58.69 $17.26

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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VILLAGE AVE

JANUARY 22, 2021

FOR COORDINATION PURPOSES
-NOT FOR CONSTRUCTION

NOTES:

· SUBMIT CONSTRUCTION STAGING AND WORK PLAN PER SITE PREPARATION AND DISMANTLING SPECIFICATION (02 10 00) FOR APPROVAL

PRIOR TO COMMENCEMENT OF SITE WORK (INCLUDING DISMANTLING). WORK PLAN SHALL INCLUDE PROTECTION OF TREES, LANDSCAPE

AND HEADSTONES WITHIN 15 FEET OF THE WORK AREA AND CONSTRUCTION ACCESS ROUTES.

· TAKE ACCURATE FIELD MEASUREMENTS BEFORE PREPARATION OF SHOP DRAWINGS AND FABRICATION.

· SUBMIT LARGE SCALE SHOP DRAWINGS FOR FABRICATION, INSTALLATION, AND ERECTION OF ALL PARTS OF THE WORK PER FENCING

RESTORATION SPECIFICATION (32 31 19).

· PROVIDE INSTALLATION TEMPLATES FOR WORK INSTALLED BY OTHERS.

· PROVIDE 3-PART PAINT FINISH PER PAINTING SPECIFICATION (09 91 13). PAINT FINISH TO INCLUDE ZINC-RICH BASE COAT.

· SUBMIT MOCKUP OF 1 POST AND A (5' MINIMUM FENCE) PANEL SECTION. MOCKUP TO INCLUDE POST TO PANEL CONNECTIONS.

· APPROVED MOCKUP MAY REMAIN AS PART OF THE FINISHED WORK.
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